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Section B - Supplies or Services and Prices

ITEM NO

0100

ITEM NO

0101

ITEM NO

0102

SUPPLIES/SERVICES ESTIMATED
QUANTITY
1
Post Award Conference
FFP
TAW SOW section 3.1.7
FOB: Destination
SUPPLIES/SERVICES ESTIMATED
QUANTITY
12

Core Software Sustainment
FEP

TAW SOW section 3.2.1
FOB: Destination

UNIT

Each

UNIT

Months

PURCHASE REQUEST NUMBER: 1300159862

ESTIMATED
QUANTITY
18
S/W Modifications & Product Generation

FFP
TAW SOW section 3.2.2
FOB: Destination

SUPPLIES/SERVICES

UNIT

Each

UNIT PRICE

$1,725.31

ESTIMATED
NET AMT

UNIT PRICE

$29,076.96

ESTIMATED
NET AMT

UNIT PRICE

$219,428.42

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

$1,725.31

$1,725.31

ESTIMATED AMOUNT

$348,923.52 ST

$348,923.52 (EST.)

ESTIMATED AMOUNT

$3,949,711.56 EST

$3,949,711.56 (EST.)




ITEM NO

0103

ITEM NO

0104

ITEM NO

0105

SUPPLIES/SERVICES ESTIMATED UNIT
QUANTITY
15 Each

Software Training Sessions (Offsite)
FFP

TAW SOW section 3.2.3.1
FOB; Destination

SUPPLIES/SERVICES ESTIMATED UNIT
QUANTITY
30 Days
Technical Assist Visits (Offsite)
FFP
IAW SOW section 3.2.3.2
FQB: Destination

SUPPLIES/SERVICES  ESTIMATED UNIT
QUANTITY
40 Each
Software Mod/Enhancement Impact Analysis

FFP
TAW SOW sections 3.2.4.1 and 3.2.4.2

FOB: Destination

UNIT PRICE

$3.419.44

ESTIMATED
NET AMT

UNIT PRICE

$690.19

ESTIMATED
NET AMT

UNIT PRICE

$5,029.43

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

$51,291.60 EST

$51,291.60 (EST.)

ESTIMATED AMOUNT

$20,705.70 EST

$20,705.70 (BST.)

ESTIMATED AMOUNT

$201,177.20 EST

$201,177.20 (EST.)




ITEM NO

0106

ITEM NO

0201
OPTION

ITEMNO

0202
OPTION

SUPPLIES/SERVICES ESTIMATED
QUANTITY
i
Travel for CLINs 0102-0105
FFP

UNIT UNIT PRICE

Lot $53,500.00

Fixed factor 7 % applicable to total travel cost. Estimated yearly total value

$50,000.00.
FOB: Destination

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
i2
Core Software Sustainument
FFP
Option 1

TAW SOW section 3.2.1
FOB: Destination

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
18

S/W Modifications & Product Generation

FFP

Option 1

IAW SOW section 3.2.2

FOB: Destination

ESTIMATED
NET AMT

UNIT UNIT PRICE

Months $29271.78

ESTIMATED
NET AMT

UNIT UNIT PRICE

Fach $220,898.59

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

$53,500.00 NTE

$53,500.00

ESTIMATED AMOUNT

$351,261.36

$351,261.36

ESTIMATED AMOUNT

$3,976,174.62

$3,976,174.62




ITEM NO

0203
OPTION

ITEM NO

0204
OPTION

ITEM NO

0205
OPTION

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
15

Software Training Sessions (Offsite)

FFP

Option 1

AW SOW section 3.2.3.1

FOB: Destination

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
30

Technical Assist Visits (Offsite)

FFP

Option 1

TAW SOW section 3.2.3.2

FOB: Destination

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
40
Software Mod/Enhancement Impact Analysis
FFP
Option 1

TAW SOW sections 3.2.4.1 and 3.2.4.2
FOB: Destination

UNIT

Each

UNIT

Days

UNIT

Each

UNIT PRICE

$3,442.35

ESTIMATED
NET AMT

UNIT PRICE

$694.81

ESTIMATED
NET AMT

UNIT PRICE

$5,063.12

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

$51,635.25

$51,635.25

ESTIMATED AMOUNT

$20,844.30

$20,844.30

BSTIMATED AMOUNT

$202,524.80

$202,524.80




ITEMNO

0206
OPTION

ITEM NO

0301
OPTION

ITEM NO

0302
OPTION

SUPPLIES/SERVICES  ESTIMATED UNIT
QUANTITY
1 Lot
Travel for CLINs 0202-0205

FFp
Option 1

UNIT PRICE

$53,500.00

Fixed factor 7% applicable to total travel cost. Estimated yearly total value

$50,000.00.
FOB: Destination

SUPPLIES/SERVICES  ESTIMATED UNIT

QUANTITY
12 Months
Core Software Sustainment
FFP
Option 2

TAW SOW section 3.2.1
FOB: Destination

SUPPLIES/SERVICES ESTIMATED UNIT
QUANTITY
i8 Each

S/W Maodifications & Product Generation
FTP

QOption 2

IAW SOW section 3.2.2

FOB: Destination

ESTIMATED
NET AMT

UNIT PRICE

$29,857.21

ESTIMATED
NET AMT

UNIT PRICE

$225,316.56

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

$53,500.00 NTE

$53,500.00

ESTIMATED AMOUNT

$358,286.52

$358,286.52

ESTIMATED AMOUNT

$4,055,698.08

$4,055,698.08




ITEMNO

0303
OPTION

ITEM NO

0304
OPTION

ITEM NO

0305
OPTION

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
15

Software Training Sessions (Offsite)

rrp

Option 2

IAW SOW section 3.2.3.1

FOB: Destination

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
30

Technical Assist Visits (Offsite)

FFP

Option 2

IAW SOW section 3.2.3.2

FOB: Destination

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
40
Software Mod/Enhancement Impact Analysis
FFP
Option 2

IAW SOW sections 3.2.4.1 and 3.2.4.2
FORB: Destination

UNIT

Each

UNIT

Days

UNIT

Each

UNIT PRICE

33,511.19

ESTIMATED
NET AMT

UNIT PRICE

$708.71

ESTIMATED
NET AMT

UNIT PRICE

$5,164.39

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

$52,667.85

$52,667.85

ESTIMATED AMOUNT

$21,261.30

$21,261.30

ESTIMATED AMOUNT

$206,575.60

$206,575.60




ITEM NO

0306
OPTION

ITEM NO

0401
OFTION

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
| Lot $53,500.00
Travel for CLINs (0302-0305
FFP
Option 2
Fixed factor 7% applicable to total travel cost. Estimated yearly total value
$50,000.00.
FOB: Destination
ESTIMA'TED
NET AMT
SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
12 Months $30,603.64

Core Software Sustainment

FLP

Option 3

TAW SOW section 3.2.1

FOB: Destination

ESTIMATED

NET AMT

NG1340-11-D-00604
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ESTIMATED AMOUNT

$53,500.00 NTE

$53,500.00

ESTIMATED AMOUNT

$367,243.68

$367,243.68




ITEM NO

0402
OPTION

ITEM NO

0403
OPTION

ITEMNO

0404
OPTION

SUPPLIES/SERVICES ESTIMATED

QUANTITY
18

8/W Modifications & Product Generation

FFP

Option 3

JAW SOW section 3.2.2

FOB: Destination

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
15

Software Training Sessions (Offsite)

FFP

Option 3

TAW SOW section 3.2.3.1

FOB: Destination

SUPPLIES/SERVICES ESTIMATED

QUANTITY
30

Technical Assist Visits (Offsite)

FEP

Option 3

IAW SOW section 3.2.3.2

FOB: Destination

UNIT

Each

UNIT

Each

UNIT

Days

UNIT PRICE

$230,949.47

ESTIMATED
NET AMT

UNIT PRICE

$3,598.97

ESTIMATED
NET AMT

UNIT PRICE

$726.43

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

$4,157,090.46

$4,157,090.46

ESTIMATED AMOUNT

$53,984.55

$53,984.55

ESTIMATED AMOUNT

$21,792.90

$21,792.90




ITEM NO

0405
OPTION

ITEM NO

0406
OPTION

ITEM NO

0501
OPTION

SUPPLIES/SERVICES  ESTIMATED UNIT
QUANTITY
40 Each
Software Mod/Enhancement Impact Analysis
FFP
Option 3
1AW SOW sections 3.2.4.1 and 3.2.4.2
FOB: Destination

SUPPLIES/SERVICES  ESTIMATED UNIT
QUANTITY
1 Lot
Travel for CLINs 0402-0405

FFpP
Option 3

UNIT PRICE

$5,293.50

ESTIMATED
NET AMT

UNIT PRICE

$53,500.00

Fixed factor 7% applicable to total trave! cost. Estimated yearly total value

$50,000.00.
FOB: Destination

SUPPLIES/SERVICES  ESTIMATED UNIT

QUANTITY
12 Months
Core Sofiware Sustainment
FFP
Option 4

TAW SOW section 3.2.1
FOB: Destination

ESTIMATED
NET AMT

UNIT PRICE

$31,521.75

ESTIMATED
NET AMT

N61340-11-D-0004
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ESTIMATED AMOUNT

$211,740.00

$211,740.00

ESTIMATED AMOUNT

$53,500.00 NTE

$53,500.00

ESTIMATED AMOUNT

$378,261.00

$378,261.00




ITEM NO

0502
OPTION

ITEM NO

0503
OPTION

ITEM NO

0504
OPTION

SUPPLIES/SERVICES ESTIMATED

QUANTITY
18

S/W Modifications & Product Generation

FFP

Option 4

TAW SOW section 3.2.2

FOB: Destination

SUPPLIES/SERVICES ESTIMATED

QUANTITY
15

Software Training Sessions (Offsite)

FFP

Option 4

TAW SOW section 3.2.3.1

FOB: Destindtion

SUPPLIES/SERVICES  ESTIMATED

QUANTITY
30

Technical Assist Visits (Offsite)

FFP

Option 4

IAW SOW section 3.2.3.2

FOB: Destination

UNIT

Each

UNIT

Each

UNIT

Pays

UNIT PRICE

$237,877.96

ESTIMATED
NET AMT

UNIT PRICE

$3,706.94

ESTIMATED
NET AMT

UNIT PRICE

$748.22

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

$4,281,803.28

$4,281,803.28

ESTIMATED AMOUNT

$55,604.10

$55,604.10

ESTIMATED AMOUNT

$22,446.60

$22,446.60
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ITEMNO  SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0505 40 Each $5,452.30 $218,092.00
OPTION Software Mod/Enhancement Impact Analysis
FFP
Option 4

1AW SOW sections 3.2.4.1 and 3.2.4.2
FOB: Destination

ESTIMATED $218,092.00
NET AMT
ITEM NO  SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0506 1 Lot $53,500.00 $53,500.00 NTE
OPTION Travel for CLINs 0502-0505
FFP
Option 4
Fixed factor 7% applicable to total travel cost. Estimated yearly total value
$50,000.00.
FOB: Destination
ESTIMATED $53,500.00
NET AMT

CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE

The minimum quantity and contract value for all orders issued against this contract shall not be less than the
minimum quantity and contract value stated in the following table. The maximum quantity and contract value for
all orders issued against this contract shafl not exceed the maximum quantity and contract value stated in the

following table.

MINIMUM MINIMUM MAXIMUM MAXTMUM

QUANTITY AMOUNT QUANTITY AMOUNT
$24,300,000.00




B1-BS

BI

ACRONYMS
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The following definitions are provided for acronyms that may be used in this solicitation:

ACR AIM Sofiware Change Request N/A Not Applicable

ACRN  Accounting Classification Reference Number | NAWCTSD  Naval Air Warfare Training Systems Division
AlM Authoring Instructional Materials NETC Naval Education and Training Command
AMT Amount NMCI Navy Marine Corps Intranet

CC Configuration Control - NSP Not Separately Priced

CCB Configuration Control Board OCCSTD Occupational Standard

CDRL  Contract Data Requirements List QCONUS Outside the Continental United States
ClL Configuration Hem PCO Procuring Contracting Officer

CLIN Caontract Line Item Number PPP Personnel Performance Profile

COR Confracting Officer’s Representative QA Quality Asgurance

COTS  Commercial Off-the-Shelf QASP Quality Assurance Surveillance Plan
CPM Content Planning Module QTY Quantity

EA Each SCL Software Configuration Library

ECP Engineering Change Proposal SDD Software Design Document

ELO Enabling Learning Object SMM Software Maintenance Manual

ESC Executive Steering Commitiee SOW Statement of Work

FEA Front-End Analysis SQL Structured Query Language

FEP Firm-Fixed-Price S80 System Support Office

FRB Functional Requirements Board STP/STD Software Test Plan/Software Test Document
FTP File Transfer Protocol S/wW Software

G&A General and Administrative TA Technical Assistance

GAT Government Acceptance Testing TBN To Be Negotiated at a later date

GFI Government Furnished Information TG Trainee Guide

GFP Government Furnished Property TLO Terminal Learning Object

GOTS  Government Off-the-Shelf TO Task Order

ICW Interactive Courseware TR Trouble Report

IETM  Interactive Electronic Technical Manual TSD Training Systems Division

ILE Integrated Learning Environment TSRA Training Systems Requirements Analysis
ILT Instractor Led Training VTC Video Teleconferencing

Ml Interactive Multimedia Instruction VTT Video Tele-Training

IPT Integrated Product Team WBT Web-Based Training

JPA Job Performance Aid wD Workforce Development

JTR Joint Travel Regulation XML Extensible Markup Language

LAN Local Area Network

1.0 Learning Object

LOC Lines of Code

LP Lesson Plan

LSE Lead Software Engineer

MAX Maximum

MO Month

MOD Modification




N61340-11-D-0004

Page 14 of 79

B2 PRICE AT LINE ITEM LEVEL

Offeror shall insert in Section B of the Schedule unit prices and amounts at the line item level for CLINs 0100,
0101, 0103, 0104; 0201, 0203 and 0204; 0301, 0303 and 0304; 0401, 0403 and 0404; 0501, 0503 and 0504. The
contractor shall perform all CLINS in accordance with Attachment 1, SOW.

B3 FIRM FIXED PRICE LINE I'TEMS

The Contractor shall provide CLINs (0100, 0101, 0103 and 0104; 0201, 0203 and 0204; 0301, 0303 and 0304;
0401, 0403 and 0404; 0501, 0503 and 0504) for AIM software services on a FFP per unit basis in accordance with
Attachment 1, SOW. The Government may place unilateral task orders at the stated FFPs for software suppoit
commencing during the ordering period through the end of the CLIN ordering periods {stated in Section F) although
performance may extend beyond the contract ordering period.

The Contractor shall provide CLINs (0102, 0202, 0302, 0402 and 0502) on a negotiated FFP basis. Each task order
for these services shall be proposed by the contractor when requested and negotiated with the Government utilizing
the contract labor rates (Attachment 2), Resource Allacation Matrix for the labor required to perform the tasking,
Travel services when necessary shall be proposed under CLINs (0106, 0206, 0306, 0406 and 0506) on a FFP basis.

The Contractor shall provide CLINs (0105, 0205, 0305, 0405 and 0505) on a negotiated FFP basis. Each task order
for these services shall be proposed by the contractor when requested and negotiated with the Government utilizing
the contract labor rates (Attachment 2), Resource Allocation Matrix for the labor required to perform the tasking,

Travel services when necessary shall be proposed under CLINs (0106, 0206, 0306, 0406 and 0506) on a FFP basis.

The Contractor shall provide CLINs (0106, 0206, 0306, 0406 and 0506) on a negotiated FI'P basis. Each task order

for these travel services shall be proposed by the contractor when requested and negotiated utilizing the CLIN fixed
factor with the Government to arrive at a FFP.

B4 CANCELLATION POLICY OF TRAINING CONVENINGS

The prices for training sessions and technical assist visits CLINs (0103 and 0104, 0203 and 0204, 0303 and 0304,
0403 and 0404, 0503 and 0504) shall include a 10 calendar day advance cancellation notice for any training
convening or tech assist visits requested on a task order. This will allow the Government to cancel these services
awarded on a task order, at no cost to the Government, with a minimum of 10 calendar day advance notice for all
these software training sessions and technical assist visits CLINs. The day the services is scheduled to begin is not
included in the 10 calendar days calculation. Tn the event of a cancellation 9 or fewer days (to include the start of
the services), there is no presumption the contractor will be entitled to either full or partial payment of training
services that have not been conducted. The contractor shall make its best effort to mitigate cost as a result of the
cancellation. The contractor shall submit a proposal with supporting documentation for the cancelled services to the
Government to negotiate a settlement for the cancellation of services. In addition, the contractor is not authorized to
invoice in accordance with 5252.246-9512 before settlement of cancellation with the Government.

B5 ADVANCE NOTIFICATION

The prices for CLINs 0101 — 0106 shall include 10 calendar day notification with issuance of a task order.
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Section C - Descriptions and Specifications
CLAUSES INCORPORATED BY FULL TEXT

52522119508 INCORPORATION OF THE CONTRACTOR'S TECHNICAL PROPOSAL
(NAVATR)(OCT 2005)

The Coniractor's Technical Proposal, dated 20 May 201 [, and any amendments/addendums thereof, is
incorporated herein by reference, unless otherwise specified, with the same force and effect as if st forth in fuli
text, Nothing in the Contractor's proposal shall constitute a waiver of any of the provisions of the contract, including
the Statement(s) of Work and Specification. For purposes of FAR Clause 52.215-8, “Order of Precedence”, the
Contractor's technical proposal shall be considered a “Specification.”

Cl-C8

C1 POST AWARD CONFERENCE (PAC) (CLIN 0100)

The contractor shall furnish all necessary personnel, materials, supplies, travel and management to meet all the post
award conference (PAC) requirements in accordance with the Statement of Work (SOW), section 3.1.7, Attachment
1 in Section J. The conference shall be provided at the Contractor’s facilities located within the United States. The
post award conference support services will be acquired with the issuance of the first task order and shall be
completed within 30 calendar days from date of issuance.

2 CORE SOFTWARE SUSTAINMENT (CLINs 0101, 6201, 0301, 0401, and 0501)

The contractor shall furnish all necessary personnel, facilities, equipment, materials, supplies, travel and
management, required to provide AIM software sustainment support in accordance with the SOW, section 3.2.1,
Attachment | in Section J. When required, the software sustainment services will be procured with the issuance of
a task order on a FFP, per month basis. This Cote Sustainment includes the contractor providing a total of 24
training sessions, (2 per month), one session at San Diego, CA and one session at Norfolk, VA per month., (12
training sessions at each location)

C3 SOFTWARE MODIFICATIONS AND PRODUCT GENERATION (CLINs 0102, 0202, 0302, 0402, and
0502)

The contractor shall furnish all necessary personnel, facilities, equipment, materials, supplies and management,
required to provide AIM software modification support in accordance with the SOW, section 3.2.2, Attachment 1 in
Section J. The software modification support services will be procured with the issuance of a task order including a
SOW addressing the specific software modification required. The Government will request a proposal for software
modification services for each task order and the contractor shall provide a proposal in response to the
Government’s request utilizing the contract labor rates in Attachment 2, Resource Allocation Matrix in Section J.
The Government will evaluate the contractor’s proposal for reasonableness and negotiate a FFP task order for each
requirement. Any travel in support of software modifications will be negotiated under the travel CLINs (0106,
0206, 0306, 6406 and 0506).
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C4 SOFTWARE TRAINING SESSIONS (CLINS 0103, 0203, 0303, 0403 and 0503)

The contractor shall furnish all necessary personnel, facilities, equipment, mnaterials, supplies and management,
required to provide AIM software training sessions in accordance with the SOW, section 3.2.3.1, Attachment 1 in
Section J (these training sessions are in addition to the Core Sustainment Training) . The software training sessions
will be procured with the issuance of a task order on a FFP, per session basis. Any travel services in suppott of
software training sessions will be negotiated under the travel CLINs (0106, 0206, 0306, 406 and 0506).

€5 TECHICAL ASSIST VISITS (CLINs 0104, 0204, 0304, 0464 and 0504)

The contractor shall furnish all necessary personnel, facilities, equipment, materials, supplies, and management,
required to provide ATM technical assist visits in accordance with the SOW, section 3.2.3.2, Attachment [ in
Section J. The technical assist visits will be procured with the issuance of a task order on a FFP, per person, per day
basis. Any travel in support of technical assist visits will be negotiated under the travel CLINs (0106, 0206, 0306,

0406 and 0506).

C6 SOFTWARE MODIFICATION/ENHANCEMENT IMPACT ANALYSIS (CLINs 0105, 0205, 0305,
0405 and 0505)

The contractor shall furnish all necessary personnel, facilities, equipment, materials, supplies and management,
required to provide AIM software modification/enhancement impact analysis support in accordance with the SOW,
sections 3.2.4.1 and 3.2.4.2, Attachment | in Section J. The sofiware modification/enhancement impact analysis
services will be procured with the issuance of a task order including a SOW addressing the specific software
modification/enhancement impact analysis required. The Government will request a proposal for software
modification/enhancement impact analysis services for each task order and the contractor shall provide a proposal in
response to the Government’s request utilizing the coniract labor rates in Attachment 2, Resource Allocation Matrix
in Section }. The Government will evaluate the contractor’s proposal for reasonableness and negotiate a FFP task
order for each requirement. Any travel in support of software modifications will be negotiated under the travel
CLINs (0106, 8206, 0306, 0406 and 0506).

C7 TRAVEL (CLINs 0106, 0206, 0306, 0406 and 0506)

The contractor shall be required to travel in support of the software modifications and product generation, software
training sessions, technical assist visits and software modification/enhancement impact analysis CLINs (0102, 0103,
0104 and 0105, 0202, 0203, 0204 and 0205, 0302, 0303, 0304 and 0305, 0402, 0403, 0404 and 0405, and 0502,
0503, 0504 and 0505) and other required travel. Travel will be procured with the issuance of a task order for these
services. The Government will request a proposal for the travel for cach task order and the contractor shall provide
a proposal in response to the Government’s request, The Government will evaluate the contractot’s proposal for
reasonableness and negotiate a FFP task order for each travel requirement. The confractor proposed travel cost
shall be in accordance with the Government Joint Travel Regufation (JTR) and shall only include the CLIN awarded
fixed factor applied to the total direct travel cost to negotiate a FFP. This fixed factor shall include all appropriate
overhead and General and Administrative (G&A) and risk applicable to the travel cost. This fixed factor for each
travel CLIN is non-adjustable for the CLIN period of performance.

C8 STATEMENT OF WORK #101025
The SOW, under Attachment 1, is incorporated into Section C8 for purposes of FAR Clause 52.215-8, “Order of

Precedence”.
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Section D - Packaging and Marking

NOTE:

This clause shall apply to all CLINs listed in section B - Supplies or Services and Prices, as applicable.

CLAUSES INCORPORATED BY FULL TEXT

5252.247-8514 TECHNICAL DATA PACKING INSTRUCTIONS (NAVAIR) (SEP 1999)

Technical Data and Information shall be packed and packaged for domestic shipment in accordance with best
commercial practices. The package or envelope should be clearly marked with any special markings specified in
this contract (or delivery/task order), e.g., Contract Number, CLIN, Device No., and document titte must be on the
outside of the package. Classified reports, data and documentation, if applicable, shall be prepared for shipment in
accordance with Defense Industrial Manual for Safeguarding Classified Information, DoD 5220.22M.
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Clauses in section E — Inspection and Acceptance shall apply to all CLINs listed in section B - Supplies or Services

and Prices, as applicable.

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0100 Destination
0101 Destination
0102  Destination
0103 Destination
0104 Destination
0165 Destination
0106  Destination
0201 Destination
0202 Pestination
0203 Destination
0204  Destination
0205 Destination
0206 Destination
0301 Destination
0302  Destination
0303 Pestination
0304 Destination
0305 Destination
0306 Destination
0401 Destination
0402  Destination
0403 Destination
0404  Destination
0405 Destination
(0406  Destination
0501 Destination
0502 Destination
0503 Destination
0504 Destination
0505 Destination
0506 Destination

INSPECT BY
(Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Governmeint
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

ACCEPT AT
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

ACCEPT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
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CLAUSES INCORPORATED BY REFERENCE

52.246-2 Inspection Of Supplies--Fixed Price AUG 1996
52.246-4 Inspection Of Services--Fixed Price AUG 1996
252.246-7000 Material Inspection And Receiving Report MAR 2008

CLAUSES INCORPORATED BY FULL TEXT
5252.246-9512 INSPECTION AND ACCEPTANCE (NAVAIR) (OCT 2005)

(a) Inspection and acceptance of the supplies or services to be furnished hereunder shall be performed at
destination by N61340 NAWCTSD Orlando

With each Wide Area Work Flow (WAWT) invoice/receiving report submission the contractor shall include the
completed forms listed with each CLIN, except for CLIN 0106 and its associated out-years . No attachment is
required for CLIN 0106 and its associated out-years, At a mininium, the following information or equivalent report
shall be provided:

CLIN Description Form
CLIN 0100 Post Award Conference (PAC) Documented acceptance via the
+ put-years Data liem Trans/Accept/Reject

Form for CDRL B003, Post Award
Conference minutes

CLIN 0101 Core Software Sustainment Documented acceptance via the

+ out-years Data Ttem Trans/Accept/Reject
Foirm for CDRLs A001, AQ02,
B0O1, B00OZ, BO03 and B0O04,
as applicable

CLIN 0102 Software Modification and Product Generation Documented acceptance via the

+ out-years Data Item Trans/Accept/Reject
Form for CDRLs A002 AQQ3,
AD04, AG05, BOOL and BOO2
Identified on each task ovder,

as applicable
CLIN 0103 Software Training Sessions Documented acceptance via the
+ ouf-years Data Item Frans/Accept/Reject

Form for CDRL A008, Training
Summary Report and CDRL BOGI,
Contractor’s Progress, Status

and Management Report,

as applicable

CLIN 0104 Technical Assist Visits Documented acceptance via the

+ out-years Data Item Trans/Accept/Reject
Form for CDRL A009, Technical
Assist Visit Report and CDRL
B0O01, Contractor’s Progress, Status
and Management Report,
as applicable
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CLIN 0105 Software Modifications/Enhancement Impact Analysis Documented acceptance via the

+ out-years Data Item Trans/Accept/Reject
Form for CDRL AQ06,

Engineering
Change Proposal, CDRL AQ07
Technical Report-Study/Services
and CDRL B001, Contractor’s
Progress, Status and Management
Report, identified on each
task order, as applicable

CLIN 4106 Travel Upon completion of Software

+ out-years Services for CLINs 0102, 0103
0104 Or 0105 in which travel is in
support of

(b) Acceptance of all Contract Line Items/Sub Line Items (CLINs/SLINs) shall be made by signature of the
accepting authority on a receiving report submitted through the WAWEF system. Acceptance will only occur when
the accepting authority is sure that inspections performed demonstrate compliance with contract requirements.

CLAUSES INCORPORATED BY FULL TEXT

5252,246-9514 INSPECTION AND ACCEPTANCE OF TECHNICAL DATA AND INFORMATION
(NAVAIR) (FEB 199%5)

Inspection and acceptance of technical data and information will be performed by the Procuring Contracting
Officer (PCO) or his duly authorized representative. Inspection of technical data and information will be performed
by ensuring successful completion of the requirements set forth in the DD Form 1423, Contract Data Requirements
List (CDRL) and incorporation/resolution of Government review comments on the data items. Acceptance will be
evidenced by execution of an unconditional DD Form 250, Material Inspection and Receiving Report, as
appropriate, and/or upon receipt of a second endorsement acceptance by the PCO on the attachment to this contract
entitled NAWCTSD 4330/60 Data Item Transmittal/Acceptance/ Rejection Form. The attached form will not be
used for high cost data such as drawings, specifications, and technical manuals.

El - GOV'T QASP

CGovernment Quality Assurance Surveillance Plan {QASP)

The Government has developed a QASP applicable to the following CLINs and their associated out-years::
CLIN 0101 Core Software Sustainment
CLIN 0103 Software Training Sessions
CLIN 0104 Technical Assist Visits

The Government has developed a QASP to ensure the use of systematic quality assurance methods in the
administration of this contract and in subsequent task orders. The QASP facilitates Government surveillance
oversight of the Contractor’s performance to assure the services are timely, effective and delivering the results
specified in the contract or task order. The Government quality assurance surveillance of the services shall be
performed in accordance with the QASP under attachment 5 in section J, and shall be exccuted by the Contracting
Officer or a duly authorized representative.
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Section F - Deliveries or Performance

FI - NOTE ON DELIVERY SCHEDULE

Note: The contract is contemplated to be awarded on August 1, 2011, therefore the period of performances shown
below will be adjusted up to 60 days to reflect the exact dates at the time of contract award. The petiod of
performances indicated below reflects the ordering period for each CLIN.

NOTE:

Clauses in section F — Deliveries or Performance shall apply to all CLINs listed in Section B — Supplies or Services
and Prices, as applicable.

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS uIC
0100  POP 16-AUG-2011 TO N/A NAWCTSD N61340
30-SEP-2011 DOMBROWSK], TIFFANY
12350 RESEARCH PARKWAY
CROSS WARFARE
ORLANDO FL. 32826-3224
{407) 380-4431
FOB: Destination
0101 POP 01-SEP-2011 TO N/A (SAME AS PREVIOUS LOCATION) N61340
31-AUG-2012 : FOB: Destination
0102  POP 16-AUG-2011 TO N/A {SAME AS PREVIOUS LOCATION) N61340
31-AUG-2012 FOB: Destination
0103  POP 01-SEP-2011 TO N/A (SAME AS PREVIOUS LOCATION) N61340
31-AUG-2012 FOB: Destination
0104 POP01-SEP-2011 TO N/A (SAME AS PREVIOUS LOCATION) N61340
31-AUG-2012 FOB: Destination
0105  POP 01-SEP-2011 TO N/A (SAME AS PREVIOUS LOCATION) N61340
31-AUG-2012 FOB: Destination
0106  POP 16-AUG-2011 TO N/A (SAME AS PREVIOUS LOCATION) N61340
31-AUG-2012 FORB: Destination
0201 POP (1-SEP-2012 TO N/A (SAME AS PREVIOUS LOCATION) N61340
31-AUG-2013 FOB: Destination
0202  POP 01-SEP-2012 TO N/A {(SAME AS PREVIOUS LOCATION) N61340
31-AUG-2013 FOB: Destination
0203  POP 01-SEP-2012 TO N/A (SAME AS PREVIOUS LOCATION) N61340

31-AUG-2013

FOB: Destination




0204
0205
0206
0301
0302
0303
0304
0305
0306
0401
0402
0403
0404
0405
0406
0501
0502

0503

POP 01-SEP-2012 TO
31-AUG-2013

POP 01-SEP-2012 TO
31-AUG-2013

POP ¢1-SEP-2012 TO
31-AUG-2013

POP 01-SEP-2013 TO
31-AUG-2014

POP 01-SEP-2013 TO
31-AUG-2014

POP 01-SEP-2013 TO
31-AUG-2014

POP 01-SEP-2013 TO
31-AUG-2014

POP 01-SEP-2013 TO
31-AUG-2014

POP G1-SEP-2013 TO
31-AUG-2014

POP 01-SEP-2014 TO
31-AUG-2015

POP 01-SEP-2014 TO
31-AUG-2015

POP 01-SEP-2014 TO
31-AUG-2015

POP 01-SEP-2014 TO
31-AUG-2015

POP 01-SEP-2014 TO
31-AUG-2015

POP 01-SEP-2014 TO
31-AUG-2015

POP §1-SEP-2015 TO
31-AUG-2016

POP 01-SEP-2015 TO
31-AUG-2016

POP 01-SEP-2015 TO
31-AUG-2016

N/A

N/A

N/A

N/A

N/A

N/A

N/A.

NIA

N/A

N/A

N/A

N/A

N/A

N/A

N/A

NIA

N/A

N/A
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(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
{SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
(SAME AS PREVICUS LOCATION) N61340
FOB: Destination
(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
{SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
{SAME AS PREVIOUS LOCATION) N61346
FOB: Destination
(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
{(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
{SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
{SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
(SAME AS PREVIOUS [LOCATION) N61340
FOB: Destination
(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
(SAME AS PREVIOUS LOCATION) N61340
FOB: Destination
(SAME AS PREVIOUS LOCATION) N61340

FOB: Destination




0504  POP 01-SEP-2015 TO
31-AUG-2016

0505  POP 01-SEP-2015 TO
31-AUG-2016

0506  POP 01-SEP-2015TO
31-AUG-2016

CLAUSES INCORPORATED BY REFERENCE

N/A

N/A

N/A.

52.242-15 Stop-Work Order
52.247-34 F.0.B. Destination

CLAUSES INCORPORATED BY FULL TEXT

N61340-11-D-0004

(SAME AS PREVIOUS LOCATION)
FOB: Destination

{SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

AUG 1989
NOV 1991

5252.211-9567 PERIOD OF PERFORMANCE (NAVAIR) (MAR 1999)

Page 23 of 79

N61340

N61340

N61340

(a) The confract shall commence on August 16, 2011 and shalt continue through August 31, 2012, However, the

period of performance may be extended in accordance with the option provisions contained herein.

(b) TfFAR Clause 52.216-18, “Ordering”, is incorporated into this contract, then the period in which the
Government can isste orders under the contract will be extended at the exercise of an option, and extended to the

end of that option period.
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5252.245-9509 PLACE OF DELIVERY - GOVERNMENT FURNISHED MATERIAL (NAVAIR) (MAR

1999)

(a) The Government will furnish to the contractor for use in connection with this contract the following material

at the time specified:

Material

1. AIM User’s Manuals

2. Software IV & V Test Plan

3. AIM Software Government Acceptance test Plan

4, AIM User Courses

5. AIM Software Maintenance Manual

6. CPM User’s Manual

7. ATM Source Code

updates

Quantity
1 per AIM software type

1 per AIM software type

1 per ATM software type

Date
10 days after Mobilization
Phase begins

10 days after Mobilization
Phase begins

10 days atier Mobilization
Phase begins

10 days after Mobilization
Phase begins

10 days after Mobilization
Phase begins

10 days after Mobilization
Phase begins

10 days after Mobilization
Phase begins, with

to source code provided
NLT 31 Aug 2011

{b) The material will be delivered at the Government’s expense to the location designated in the contractor’s
proposal for performance. Delivery includes delivery either ditectly to the factory/warchouse street location, or to a

designated private siding if delivery is by rail,

(c) Only the material listed above in the quantity shown will be furnished by the Government. All other material
required for performance of this condractor shall be furnished by the contractor. Such Government-furnished
material shall be delivered at or near contractor’s plant under Government bills of lading, free of expense to the
contractor, on board the conveyance selected by the Government. When rail delivery is designated by the
Government as a mode of transportation and drayage from a team track to the contractor’s plant is necessary, the
contractor agrees to arrange for prompt unloading of cars, pick-up and delivery of material to his plant free of

expense to the Government.
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5252.247-9505 TECHNICAL DATA AND INFORMATION (NAVAIR) (FEB 1995)

Technical Data and Information shall be delivered in accordance with the requirements of the Contract Data
Requirements List, DD Form 1423, Exhibit A001 — A009, BO01-B004, attached hereto, and the following:

(a) The contractor shall concurrently deliver technical data and information per DD Form 1423, Blocks 12 and
13 (date of first/subsequent submission) to all activities listed in Block 14 of the DD Form 1423 (distribution and
addresses) for each item. Complete addresses for the abbreviations in Block 14 are shown in paragraph (g) below.
Additionally, the technical data shall be delivered to the following cognizant codes, who are listed in Block 6 of the
DD Form 1423,

Naval Air Warfare Center Training Systems Division (NAWCTSD)

(1) NAWCTSD PIM, Jacob (Jake) Aplanalp, Code 1.3.6.3.

(2) NAWCTSD Engineer, Ronald Zinnato, Code 4624

(3) NAWCTSD COR, Tiffany Dombrowski, Code [.3.6.3

(4) NAWCTSD PCO, Christina Garcia, Code 25311 (for PCO)

(b) Partial delivery of data is not acceptable unless specifically authorized on the DD Form 1423, or unless
approved in writing by the PCO, '

(c) The Government review period provided on the DD Form 1423 for each item commences upon receipt of all
required data by the technical activity designated in Block 6.

(d) A copy of all other correspondence addressed to the Contracting Officer relating to data item requirements
(i.e., status of delivery) shall also be provided to the codes reflected above and the technical activity responsible for
the data item per Block 6, if not one of the activities listed above.

(¢) The PCO reserves the right to issue unilateral modifications to change the destination codes and addresses for
all technical data and information at no additional cost to the Government.

(f) Unless otherwise specified in writing, rejected data items shall be resubmitted within thirty (30) days after
receipt of notice of regjection,

(g) DD Farm 1423, Block 14 Mailing Addresses:

NAWCTSD PIM NAWCTSD
Attn: Jacob (Jake) Aplanalp, Code 1.3.6.3
12350 Research Parkway
Orlando, FL. 32826-3275

NAWCTSD Engineer, NAWCTSE
Attn: Ronald Zinnato, Code 4624
12350 Research Parkway
Orlando, F1. 32826-3275

NAWCTSD COR NAWCTSD
Attn; Tiffany Dombrowski, Code 1.3.6.3
12350 Research Parlcway
Orlando, FI. 32826-3275

NAWCTSD PCO NAWCTSD
Attn: Christina Garcia, Code 25311 (for PCO)
12350 Research Parlcway
Orlando, FL 32826-3275
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Section G - Contract Administration Data
CILLAUSES INCORPORATED BY REFERENCE

252.204-7006 Billing Instructions OCT 2005

CLAUSES INCORPORATED BY FULL TEXT

5252.201-9501 DESIGNATION OF CONTRACTING OFFICER’S REPRESENTATIVE (COR)(NAVAIR)
(OCT 1994)

(a) The Contracting Officer has designated

Tiffany Dombrowski, Code 1.3.6.3
12350 Research Parkway

Orlando, FL. 32826-3275

(407) 380-4431

as the authorized Contracting Officer’s Representative (COR) for this contract,

(b) The COR is responsible for technical administration of the contract and assures proper Government
surveillance of the contractor’s performance. The COR is not empowered to make any contractual commitments or
to authorize any changes on the Government’s behalf. Any changes that the contractor deems may affect contract
price, terms or conditions shall be referred to the Contracting Officer for action,

In addition, the duties of the COR are limited to the following:

a.  The COR shall be contacted for informational purposes and is responsible for final acceptance only.
The COR is not an Administrative Contracting Officer and does not have authority to direct the
accomplishment of this effort or encourage work which is beyond the scope of the Statement of
Work in the contract.

b. When, in the opinion of the contractor, the COR request effort outside the existing scope of the
contract the contractor shall promptly notify the contracting officer in writing. No action shall be
taken by the contractor under such direction until the contracting officer has issued a modification to
the contract, or until the issue has been resolved otherwise.

c. Only a Contracting Officer has authority to make changes concerning the requirements of the
subject contract.

The specific duties and responsibilities of the COR for contract surveillance are as stated in the Government Quality
Assurance Surveillance Plan (Attachment 5) of the solicitation/contract. In addition, a copy of the COR
Appointment Letter will be provided to the contractor with each COR appointment.
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CLAUSES INCORPORATED BY FULL TEXT

$152.201-9502 CONTRACTOR’S AUTHORIZED CONTRACT COORDINATOR AND TECHNICAL
LIAISON (NAVAIR)(OCT 2005)

(a) The contractor shall state below the name and telephone numbers of the contractor’s employees responsible
for coordination of contract functions/liaison with the Contracting Officer and/or Contract administrator, and
providing technical assistance as required regarding product specifications, fonctionality, efc.

CONTRACT COORDINATOR:

NAME:
PHONE (BUS):
PHONE (AFTER HOURS):

ALTERNATE:

NAME: '
PHONE (BUS):
PHONE (AFTER HOURS):

(b) The contractor shall notify the Contracting Officer and/or Contract Administrator in advance, in writing, of
any changes in the above listed personnel.

CLAUSES INCORPORATED BY FULL TEXT

5252.204-9503 EXPEDITING CONTRACT CLOSEQUT (NAVAIR) (JAN 2007)
(a) As part of the negotiated {ixed prico or total estimated amount of this contract, both the Government and the

Contractor have agreed to waive any entftlement that otherwise might accrue fo eithet party in any residual dollar
amount of $1,000 or less at the fime of final contract closeout. T he term “residual dollar amount" shall include all
ould otherwise be owed to either party at the end of the contract, except that, amounts connected in
any way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of
determining residual dollar amounts, offsets of money owed by one party against money that would otherwise be

paid by that party might be considered to {he extent permitted by law.
(b) This agreement to waive enfitlemment fo tesidual dollar amounts has been considered by both parties. It is

agreed that the administrative costs for either patty associated with collecting such small dollar amounts could
exceed the amount to be recovered.

money that w

CLAUSES INCORPORATED BY FULL TEXT
5252.232-9504 SPECIAL PAY INSTRUCTIONS FOR PAYING OFFICE (NAVAIR) (MAY 2006)

(a) Invoices submitted for payment, which do not contain contract line item mmber (CLIN) {or subline item
nomber (SLIN), if any) and the accounting classification references number (ACRN) information, will be returned

for correction, )
(b) The disbursement of funds will be by the CLIN/SLIN/ACRN designation.

(¢) If progress payments are authorized, payments will be made against the unliquidated batance of all applicable
CLINs/SLINS. ‘
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CLAUSES INCORPORATED BY FULL TEXT

5252.232-9511 NOTICE OF REQUIREMENTS FOR PROMPT PAYMENT (NAVAIR) (MAR 2006)

The Government anticipates that this contract will be distributed to Defense Finance and Accounting Service
(DFAS) by the DOD Electronic Document Access (EDA) system. DFAS is responsible for payment of coniractor
HIVOICES.

(a) In accordance with FAR Clause 52.232-33 "Payment By Electronic Funds Transfer--Central Contractor
Registration", the contractor is responsible for providing updated information to the Central Contractor Register
(CCR) database. Additionally, the contractor is responsible for maintaining its active status in the CCR database,

(b) Tf the DUNS, CAGE code, TIN or address set forth in the contract do not match the information in the CCR,
then DFAS will return invoices without payment. Therefore, it is imperative that the contractor ensure the DUNS,
CAGE code, TIN and contractor address on the contract are accurate and in compliance with the CCR database.
Additionally, any changes/updates made to the CCR database should be communicated to the Contracting Officer
for the purpose of modifying the contract to reflect the new data.

CLAUSES INCORPORATED BY FULL TEXT
5252.242-9511 CONTRACT ADMINISTRATION DATA (NAVAIR)(MAR 2008)

{(a) Contract Administration Office.
(1) Contract administration functions (see FAR 42.302 and DFARS 242,302} are assigned to:
See the ADMINISTERED BY Block on the face page of the contract or modification,
(2) Contract administration functions assigned, additional contract administration functions assigned, or special

Instructions (see FAR 42.202) are:

functions assigned FAR 42.302:

{13) Make payments on assigned coniracts when prescribed in agency acquisition regulations.

(25) Process and execute novation and change of name agreements under Subpart 42.12.

(57) Assign and perform supporting contract administration.

(59) Issue administrative changes, cotrecting errors or omissions in typing, contractor address,
Facility or activity code, remittance address, computations, which do not require additional
Confract funds, and other such changes.

{(65) Accomplish administrative closeout procedures.

(70) De-obligate excess funds after final price determination.

(b) Inquiries regarding payment should be referred to: Mylnvoice at https://myinvoice.csd.disa.mil//index.himl.
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G1. TSD-WAWF INVOICING AND PAYMENT (WAWF) INSTRUCTIONS (OCT 2010 )

(a) The following information is provided to assist the contractor in submitting invoices and receiving reports
electronically through Wide Area Work Fiow -- Receipt and Acceptance (WAWF) in accordance with DFARS
252.232-7003:

(1) Registration instructions, on-line training, user guides, quick reference guides, and other support documents
and information can be found at the following website:
http://www.acquisition.navy.mil/rda/home/acquisition_one sourcefebusiness/don_ebusiness solutions/wawf_overvi
ew

(2) Vendors should contact the following POCs for additional support with registration or other WAWT issues,
based on the administration of their contract:

DCMA-administered coniracts: Contact the ACQ at the cognizant Defense Contract Management Agency
(DCMA) office found in the contract.

Locally-administered contracts: Contact your local NAVAIR/NAWC Pay Office (Commercial Accounts) at
[N/A] or DFAS via the numbers listed at www.dfas.mil

(3) Information on the electronic forms the contractor shall utilize to comply with DFARS 252.232-7003 is
available on the WAWF hitps:/wawf.eb.mil/FuncInfo.html and WAWF Training hitp://www.wawfiraining.com
websites.

{(4) Back up documentation (such as timesheets, etc.) can be included and attached to the invoice in WAWEF,
Attachments created in any Microsoft Office product are attachable {o the invoice in WAWEF. Total limit for the size
of files per invoice is 5 megabytes.

(b) The following information, regarding invoice routing DODAACs, must be entered for completion of the

invoice in WAWE:

(1) For all CLINs/SLINs the following table shall be used when submitting Invoices:

WAWTF Invoice Type: -- Select Cambo for Supplies, or Supplies AND FFP
Services.
If none of the above apply, please call 1-800-559-
WAWF (9293),

Tssuing Office DODAAC N61340

Admin Office DODAAC:

Inspector DODAAC (usually only used when Inspector | N61340
& Acceptor are different people):

Ship To DODAAC (for Combo), N61340
Service Acceptor DODAAC (for 21in 1),
Service Approver DODAAC (Cost Voucher)

DCAA Office DODAAC (Used on Cost Voucher’s HAAT19
only):
Paying Office DODAAC: HQ0338

(c) Cost Vouchers also require the cognizant DCAA DoDAAC, which can be found by entering the contractor’s
zip code in the Audit Office Locator at http://www.dcaa.mil. Contractors approved by DCAA for direct billing will
not process vouchers through DCAA, but may submit directly to DFAS. Final voucher submission will be approved
by the ACO.

(d) For each invoice/cost voucher submitted for payment, the contractor shall also email the WAWF automated
invoice notice directly to the following additional points of contact:

Name Email Phone Role

Tiffany Dombrowski | tiffany.dombrowski@navy.mil | (407) 380-4431 | COR (acceptor)

Christina Garcia Christina.garcia@@navy.mil (407) 380-4098 | Coniract Specialist (View Only)

Ron Zinnato ronald zinnatof@navy.mil (407) 380-4667 | Technical Point of Contact (view
only)
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Section H - Special Contract Requirements
HI - H4

HI - CPARS PARTICIPATION

The contractor agrees to participate in the Dept of Defense Contractor Performance Assessment Reporting System
(CPARs) during the performance of this contract in order to collect contractor performance data. The participation
requires the contractor to obtain all required equipment, certificates and material in order to access CPARs. The
CPARs collection tool and other CPARs information can be accessed at:

http://www.cpars.csd.disa.mil/cparsmain.htm.
Completion of this tasking shall be at no addition in contract price.

H2 - LABOR CATEGORIES

Tor Software Modification and Product Generation CLINs (0102, 0202, 0302, 0402 and 0502) and Software
Modification/Enhancement Impact Analysis CLINs (0105, 0205, 0305, 0405 and 0505), the contractor shall provide
a proposal in response to the Government’s request only utilizing the contract labor rates established in Aftachment
2, Resource Allocation Matrix in Section J to fulfill the requirement. All labor whether provided by the prime
contractor or subconiractor shall fall within the labor categories established in Attachment 2, Resource Allocation

Matrix in Section J.

H3 - FIXED FACTOR

For the Travel CLINs (0106, 0206, 0306, 0406 and 0506), only the contractor’s fixed factor stated in the CLIN shall
be applicable to the total direct travel cost. This fixed factor shall include all the appropriate overhead, G&A and
risk applicable to the travel cost. This fixed rate for each travel CLIN is not adjustable for each CLINs period of
performance.

H4 — AWARD/EXERCISING OPTION LINE ITEMS

The Government may unilaterally exercise its option for any CLIN designated as an option in Section B. These
option CLINs will be exercised at the Government’s discretion to fulfill ordering quantities up to the desired amount
of the CLIN quantities. Each option CLIN ordering period is as stated in the schedule set forth in Section F. The
exercise period for the option CLINS is as follows:

CLINs Exercise period
CLINs 0201 - 0206 I September 2012 —31 August 2013
CLINs 0301 - 0366 1 September 2013 31 August 2014
CLINs 0401 - 0406 1 September 2014 — 31 August 2015
CLINs 0501 - 0506 1 September 2015 — 31 August 2016

Notification to exercise option CLINs 0201 —0206; 0301 — 0306; 0401 — 0406; 0501 — 0506 will be provided to the
Contractor from the NAWCTSD Procuring Contracting Officer no later than 30 days prior to the date performance
is to begin. These options may be exercised with issuance of a contract modification. The Government shall
comply with FAR 52.217-6, “Option for Increased Quantity,” notice requirements.
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CLAUSES INCORPORATED BY REFERENCE

252.204-7000 Disclosure Of Information DEC 1991

CLAUSES INCORPORATED BY FULL TEXT
5252.209-9510 ORGANIZATIONAL CONFLICTS OF INFEREST (NAVAIR) (SERVICES)(MAR 2007)

{a) Purpose. This clause seeks to ensure that the contractor (1) does not obfain an unfair competitive advantage
over other parties by virtue of its performance of this contract, and (2) is not biased because of its current or planned
interests (financial, contractual, organizational or otherwise) that relate to the work under this contract.

(b) Scope. The restrictions described herein shall apply to performance or participation by the contractor (as
defined in paragraph (d)(7)) in the activities covered by this clause.

(1) The restrictions set forth in paragraph (e) apply to supplies, services, and other performance rendered with
respect to the suppliers andfor equipment listed in Attachment N/A. Task orders issued under the contract will
specify to which suppliers and/or equipment subparagraph (f) restrictions apply.

(2) The financial, contractual, organizational and other interests of contractor personnel performing work under
this contract shall be deemed to be the interests of the contractor for the purposes of determining the existence of an
Organizational Conflict of Interest. Any subcontractor that performs any work relative to this contract shall be
subject to this clause, The contractor agrees to place in each subcontract affected by these provisions the necessary
language contained in this clause.

(c) Waiver. Any request for waiver of the provisions of this clause shall be submitted in writing to the Procuring
Contracting Officer. The request for waiver shall set forth all relevant factors including proposed contractual
safeguards or job procedures to mitigate conflicting roles that might produce an Organizational Conflict of Interest.
No waiver shall be granted by the Government with respect to prohibitions pursuant to access to proprietary data.

(d) Definitions. For purposes of application of this clause only, the following definitions are applicable:

(1) “System” includes system, major component, subassembly or subsystem, project, or item.

(2) “Nendevelopmental items” as defined in FAR 2,101

(3) “Systems Engineering” (SE) includes, but is not limited to, the activities in FAR 9.505-1(b).

{4) “Technical direction” (TD) includes, but is not limited to, the activities in FAR 9.505-1(b).

(5) “Advisory and Assistance Services” (AAS) as defined in FAR 2.101.

(6) “Consultant services” as defined in FAR 31.205-33(a). )

(7) “Coniractor”, for the purposes of this clause, means the firm signing this contract, its subsidiaries and
affiliates, joint ventures involving the firm, any entity with which the firm may hereafter merge or affiliate, and any
other successor or assignee of the firm.

(8) “Affiliates”, means officers or employees of the prime contractor and first tier subcontractors involved in
the program and technical decision-making process concetning this contract.

{9) “Interest” means organizational or financial interest.

(10) “Weapons system supplier” means any prime contractor or first tier subcontractor engaged in, or having a
known prospective interest in the development, production or analysis of any of the weapon systems, as well as any
major component or subassembly of such system.

(e) Contracting restrictions.

[ X 1{1) To the extent the contractor provides systems engineering and/or technical direction for a system or
commodity but does not have overall contractual responsibility for the development, the integration, assembly and
checkout (TAC) or the production of the system, the contractor shall not (i) be awarded a contract to supply the
system or any of its major components or (ii) be a subcontractor or consultant to a supplier of the system or of its
major components. The contractor agrees that it will not supply to the Department of Defense (either as a prime
contractor or as a subcontractor) ot act as consultant to a supplier of, any system, subsystem, or major component
utilized for or in connection with any item or other matter that is (directly or indirectly) the subject of the systems
engineering and/or technical direction or other services performed under this contract for a period of 12 months
after the date of completion of the contract. (FAR 9.505-1(a})

[ X 1(2) To the extent the contractor prepares and furnishes complete specifications covering
nondevelopmental items to be used in a competitive acquisition, the contractor shall not be allowed to furnish these
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items either as a prime contractor or subcontractor. This rule applies to the initial production contract, for such
items plus a specified time period or event. The contractor agrees to prepare complete specifications covering non-
developmental items to be used in competitive acquisitions, and the contractor agrees not to be a supplier to the
Department of Defense, subcontract supplier, or a consultant to a supplier of any system or subsystem for which
complete specifications were prepared hereunder. The prohibition relative to being a supplier, a subcontract
suppliet, or a consultant to a supplier of these systems of their subsystems extends for a period of 12 months after
the terms of this contract, (FAR 9.505-2(a)(1))

[ X ](3) To the extent the contractor prepares or assists in preparing a statement of work to be used in
competitively acquiring a system o services or provides material leading directly, predictably and without deiay to
such a work statement, the contractor may not supply the system, major components thereof or the services unless
the contractor is the sole source, or a participant in the design or development work, or more than one contractor has
been involved in preparation of the work statement, The contractor agrees to prepare, support the preparation of or
provide material leading directly, predictably and without delay to a work statement to be used in competitive
acquisitions, and the contractor agrees not to be a supplier or consultant to a supplier of any services, systems or
subsystems for which the contractor participated in preparing the work statement. The prohibition relative to being
a supplier, a subcontract supplier, or a consultant to a supplier of any services, systems or subsystems extends for a
period of 12 months after the terms of this contract. (FAR 9.505-2(b)(1))

[ ](¢4) To the extent work to be performed under this contract requires evaluation of offers for products or
services, a contract will not be awarded (o a contractor that will evaluate its own offers for produets or services, or
those of a competitor, without proper safegnards to ensure objectivity to protect the Government’s interests.
Contractor agrees to the terms and conditions set forth in the Statement of Work that are established to ensure
objectivity to protect the Government’s interests. (FAR 9.505-3)

[ 1¢5) To the extent work to be performed under this contract requires access to proprietary data of other
companies, the contractor must enter into agreements with such other companies which set forth procedures deemed
adequate by those companies (i) to protect such data from unauthorized use or disclosure so long as it remains
proprietary and (i) to refrain from using the information for any other purpose other than that for which it was
furnished. Evidence of such agreement(s) must be made available to the Procuring Contracting Officer upon
request. The contractor shall restrict access to proprietary information to the minimum number of employees
necessary for performance of this contract. Further, the contractor agrees that it will not utilize proprietary data
obtained from such other companies in preparing proposals (solicited or unsolicited) to perform additional services
or studies for the United States Government. The contractor agrees to execute agreements with companies
furnishing proprietary data in connection with work performed under this contract, obligating the contractor fo
protect such data from unauthorized use or disclosure so long as such data remains proprietary, and to furnish
copies of such agreement to the Contracting Officer. Contractor further agrees that such proprietary data shall not
be used in performing for the Department of Defense additional work in the same field as work performed under
this contract if such additional work is procured competitively. (FAR 9.505-4)

[ X ](6) Preparation of Statements of Work or Specifications. If the contractor under this contract assists
substantially in the preparation of a statement of work or specifications, the contractor shall be ineligible to perform
or participate in any capacity in any contractual effort (solicited or unsolicited) that is based on such statement of
work or specifications. The contractor shall not incorporate its products or services in such statement of work or
specifications unless so directed in writing by the Contracting Officer, in which case the restrictions in this
subparagraph shall not apply. Contractor agrees that it will not supply to the Department of Defense (either as a
prime contractor or as a subcontractor) or act as consultant to a supplier of, any system, subsystem or major
component utilized for or in connection with any item or work statement prepared or other services performed or
materials delivered under this contract, and is procured on a competitive basis, by the Department of Defense with
{2 months after completion of work under this contract. The provisions of this clause shall not apply to any system,
subsystem, or major component for which the contractor is the sole source of supply or which it participated in
designing or developing. (FAR 9.505-4(b))

[ 1(7) Advisory and Assistance Services (AAS). If the contractor provides AAS services as defined in
paragraph (d) of this clause, it shall be ineligible thereafter to participate in any capacity in Government contractual
efforts (solicited or unsolicited) which stem directly from such work, and the contractor agrees not to petform
similar work for prospective offerors with respect to any such contractual efforts. Furthermore, unless so directed in
writing by the Contracting Officer, the contractor shall not perform any such work under this contract on any of its
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products or services, or the products or services of another firm for which the contractor performs similar work.
Nothing in this subparagraph shall preclude the contractor from competing for follow-on contracts for AAS.

(f) Remedies. In the event the contractor fails to comply with the provisions of this clause, such noncompliance
shall be deemed a material breach of the provisions of this contract. If such noncompliance is the result of
conflicting financial interest involving contractor personnel performing work under this coniract, the Government
may require the contractor to remove such personnel from performance of work under this contract. Further, the
Government may elect to exercise its right to terminate for default in the event of such noncompliance. Nothing
herein shall prevent the Government from electing any other appropriate remedies afforded by other provisions of
this contract, or statute or regulation.

(g) Disclosure of Potential Conflicts of Interest. The contractor recognizes that during the term of this contract,
conditions may change which may give rise to the appearance of a new conflict of interest. In such an event, the
contractor shall disclose to the Government information concerning the new conflict of interest. The coniractor
shall provide, as a minimum, the following information:

(1) a description of the new conflict of interest (e.g., additional weapons systems suppliei(s), corporate
restructuring, new first-tier subcontractor(s), new contract) and identity of parties involved;

(2) a description of the work to be petformed;

(3) the dollar amount;

{4) the period of performance; and

(5) a description of the contractor’s internal controls and planned actions, to avoid any potential organizational
conflict of interest,

5252.210-9501 AVAILABILITY OF UNIQUE DATA ITEM DESCRIPTIONS (UDIDs) AND DATA ITEM
DESCRIPTTONS (DIDs) (NAVAIR) (OCT 2005)
. Access Procedures for Acquisition Management System and Data Requirements Control List (AMSDL), DoD
5010.12-1, and DIDs listed therein. The AMSDL and all DIDs and UDIDs listed therein are available online via
the Acquisition Streamlining and Standardization Information System located at http;//assist.daps.dla.mil. To access
these documents, select the Quick Search link on the site home page.

5252.211-9502 GOVERNMENT INSTALLATION WORK SCHEDULE (NAVAIRYOCT 2005)
(a) The Holidays applicable to this contract are: New Year’s Day, Martin Luther King’s Birthday, President’s
Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day, Veteran’s Day, Thanksgiving Day, and

Christmas Day.
(b) In the event that the contractor is prevented from performance as the result of an Executive Order or an

administrative leave determination that applies to the using activity, such time may be charged to the contract as a
direct cost provided such charges are consistent with the contractor’s accounting practices. In the event that any of
the above holidays occur on a Saturday or Sunday, then such holiday shall be observed as they are by the assigned
Government employees at the using activity.

5252.216-9502 ORAL ORDERS (INDEFINITE DELIVERY CONTRACTS) (NAVAIR) (OCT 2005)

Upon determination that funds are available, oral orders may be piaced providing the following are complied
with:

(a) No oral order shall exceed $500.000.00 or such lesser amount as may be specified elsewhere in the schedule
of this contract.

(b) The contractor shall furnish with each shipment a delivery ticket, showing: contract number, order numtber
under the contract; date order was placed, name and title of person placing the order; an itemized listing of supplies
or setvices furnished; unit price and extension of each item; and, delivery or performance date.

(¢} Invoices for supplies or services furnished in response to oral orders shall be accompanied with proof of
delivery or receipt.

(d) The ordering activity shall designate in writing the names of individuals authorized to place oral orders and
shall firnish a copy thereof to the contractor.
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(€) Written confirmation of oral orders shall be issued as a means of documenting the oral order within 7 days
calendar days or oral orders shall be confirmed twice a month, in writing, when more than one (I) oral order is
consolidated for a single confirmation.”

5252.216-9512 PAPERLESS CONTRACTING (NAVAIR) (JUN 2009)

(a) Orders and requests for proposals are hereby authorized to be issued by facsimile or by electronic commerce
(including e-mail and paperless methods of delivery). Nothing in this contract should be read to prohibit these types
of orders. In the event of a conflict with any other provision of this contract, this clause shall govern.

(b) To the extent the terms “ written” , “ mailed” , or “ physically delivered” appear in other provisions of this
contract, these terms are hereby defined to explicitly include electronic commerce, email, or paperless delivery
methods,

5252.216-9534 TASK ORDER PROCEDURES (NAVAIR) (OCT 2005)
(a) The following activity (ies) or individual(s) isfare designated as Ordering Officer{s):
Any NAWCTSD Orlando Procuring Contracting Officer (PCO) in code 2.5.3

The above activity (ies) or individual(s) is/are responsible for issuing and administering any orders placed
hereunder. Ordering Officers may negotiate revisions/modifications to orders, but only within the scope of this
contract. Ordering Officers have no authority to modify any provision of this basic contract. Any deviation from
the terms of the basic contract must be submitted to the Procuring Contracting Officer (PCO) for contractual action.
Ordering Officers may enter into mutual no cost cancellations of orders under this contract and may reduce the
scope of orders/tasks, but a Termination for Convenience or Termination for Default may only be issued by the
PCO.

(b) Task orders, All orders issued hereunder are subject to the terms and conditions of this contract. The contract
shafl control in the event of conflict with any order. When mailed, an order shall be “issued” for purposes of this
contract at the time the Government deposits the order in the mail, or, if transmitted by other means, when
physically delivered to the contractor.

(c) A task order shall be issued for each order. In addition to any other data that may be called for in the conlract,
the foliowing information shall be specified in each order, as applicable:

(1) Date of order.

(2) Contract and task order number.

(3) Applicable contract line item number (CLIN).

(4) Description of the task to be performed.

(5) Description of the end item or service.

(6) DD Form 2354 (Contract Security Classification).

(7) DD Form 1423 (Contract Data Requirements List}.

(8) Exact place of performance.

(9) The inspecting and accepting codes,

(10) Estimated cost and fee and fevel of effort by labor category (and billing rate if known).
(11) List of Government furnished property and the estimated value of the property.
(12) Invoice and payment provisions o the extent not covered by the contract.

(13) Accounting and appropriation data.

(14) Period of performance.

(15) Organizational Conflict of Interest provisions.

(16) Type of order (e.g., completion, term, FFP)

(d) Negotiated Agreement. Applicable only to task orders not based on prices established in Schedule B: For
task orders with an estimated value of greater than $1.000.00, the information contained in each task order with
respect to labor categories, man-hours and delivery date shall be the result of a negotiated agreement reached by the
parties in advance of issuance of the order,




N61340-11-D-0004

Page 36 of 79

(1) The Ordering Officer shall furnish the contractor with a written preliminary task order and request for
proposal, The request shail include:
(i) a description of the specified work required,
(ii) the desired delivery schedule,
(iii) the place and manner of inspection and acceptance, and

(2) The coniractor shall, within the time specified by the preliminary task order, provide the Ordering Officer
with a proposal to perform, which shall include:

(i) the required number of labor hours by labor classification and scheduled billing rates, for each end
product or task,

(i} overtime hours by labor category,

(iify proposed completion or delivery dates,

(iv) other direct costs (i.e., direct matetial, travel subsistence, and similar costs)

(v) dollar amount and type of any proposed subcontracts, and

(vi) total estimated cost/price.
The cost factors utilized in determining the estimated cost/price under any order shall be the rates applicable at time
the order is issued.

(3) Upon receipt of the proposal, the Ordering Officer shall review the estimates therein to ensure acceptability
to the Government, enter into such discussions with the contractor as may be necessary fo correct and revise any
discrepancies in the proposal, and effect whatever internal review procedures are required. Should the Ordering
Officer and contractor be unable to reach agreement as to the terms of the order prior to its issuance, the conflict
shall be referved to the Contracting Officer.

(4) For task orders under the dollar amount indicated in paragraph (d), the procedures for reaching agreement
are as follows:

(i) The Ordering Officer shall issue a fully funded, unilaterally executed task order representing a firm order
for the total requirement.
(ii) In the event the contractor cannot perform in accordance with the terms and conditions and within the
estimated cost of the task order, he shall;
(A) notify the Ordering Officer immediately,
(B) submit a proposal for the work requested in the task order,
(C) not commence performance until such time that differences between the task order and the
contractor’s proposal are resolved and a modification, if necessary, is issued.

(e) Total Hstimated Dollar Amount. The total estimated doflar amount of each order constitutes a ceiling price
for that order. The requirements for notification set forth in Federal Acquisition Regulation [N/A] are applicable to
individual task orders. The ceiling amount for each order may not be exceeded unless authorized by a modification
to the order. All revisions providing additional funds to a task order will include fee in the same manner as
established in the basic task order.

(f) Oral Orders. Oral orders may be placed hereunder only in emergency circumstances. Information described
above shall be furnished to the contractor at the time of placing an oral order and shall be confirmed by issuance of
a writien task order within [7] working days of the oral order.

(g) Modifications. Modifications to orders shall be issued using a Standard Form 30 and shall include the
information set forth in paragraph (c) above, as applicable. Orders may be modified orally by the Ordering Officer
in emergency citcumstances. (Oral modifications shall be confirmed by issuance of a written modification on
Standard Form 30 within 7] working days from the time of the oral communication amending the order.)

5252.217-9509 LIABILITY FOR GOVERNMENT PROPERTY UNDERGOING SERVICES, REPAIRS
OR MODIFICATIONS (NAVAIR)YOCT 2006)

(a) As to Government property delivered to or picked up by the contractor for servieing, repairs, modification or
for services preliminary thereto, the contractor shall be fully liable as an insurer for any loss of or damage to such
equipment or property while in his care, custody or control arising from any cause whatsoever and he agrees to
reimburse the Government in full for his account. Unless otherwise specified in the contract schedule, the
Government retains title to any and all scraps, salvage or other residual materials originating from said equipment or

property.
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(b) Subject to the “Disputes” clause of this contract, the Contracting Officer may make an equitable adjustment
downward in the contract price, or in any monies due to the contractor, to compensate the Government in whole or
in part for loss or damage for which the contractor is liable hereunder.
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5252.227-9507 NOTICE REGARDING THE DISSEMINATION OF EXPORT-CONTROLLED
TECHNICAL DATA (NAVAIR) (OCT 2005)

(a) Export of information contained herein, which includes release to foreign nationals within the United States,
without first obtaining approval or license from the Department of State for items controlled by the International
Traffic in Arms Regulations (ITARS), or the Department of Commerce for items controfled by the Export
Administration Regulations (EAR), may constitute a violation of faw.

(b} For violation of export laws, the contractor, its employees, officials or agents are subject to:

(1) Tmprisonment and/or imposition of criminal fines; and
(2) Suspension or debarment from future Government contracting actions.

(c) The Government shall not be liable for any unauthorized use or release of export-controlled information,
technical data or specifications in this contract,

(d) The contractor shall include the provisions or paragraphs (a) through (c) above in any subcontracts awarded
under this contract.

5252.227-9511 DISCLOSURE, USE AND PROTECTION OF PROPRIETARY INFORMATION
(NAVAIR) (FEB 2009%)

(a) During the performance of this contract, the Government may use an independent services contractor (ISC),
who is neither an agent nor employee of the Government. The ISC may be used to conduct reviews, evaluations, or
independent verification and validations of technical documents submitted to the Government during performance.

(b) The use of an ISC is solely for the convenience of the Government. The ISC has no obligation to the prime
contractor. The prime contractor is required to provide full cooperation, working facilities and access to the ISC for
the purposes stated in paragraph (a) above.

(¢) Since the TSC is neither an employee nor an agent of the Government, any findings, recommendations,
analyses, or conclusions of such a contractor are not those of the Government.

(d) The prime contractor acknowledges that the Government has the right to use I3Cs as stated in paragraph (a)
above. It is possible that under such an arrangement the ISC may require access to or the use of information (other
than restricted cost or pricing data), which is proprietary to the prime contractor.

(¢) To protect any such proprietary information from disclosure or use, and to establish the respective rights and
duties of both the ISC and prime contractor, the prime contractor agrees to enter into a divect agreement with any
ISC as the Government requires. A properly executed copy (per FAR 9.505-4) of the agreement will be provided to
the Procuring Contracting Officer.

52522439504 AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER (NAVAIR) (JAN
1992)

(a) Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel who
visit the contractor’s facilities ot in any other manner communicates with contractor personnel during the
performance of this contract shall constitute a change under the “Changes” clause of this contract.

{(b) The contractor shall not comply with any order, direction or request of Government personnel unless it is
issued in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a
part of this contract.

{¢) The Contracting Officer is the only person authorized to approve changes in any of the requirements of this
contract and notwithstanding provisions contained elsewhere in this contract, the said authority remains solely the
Contracting Officer’s. In the event the contractor effects any change at the direction of any person other than the
Contracting Officer, the change will be considered to have been made without authority and no adjustment will be
made in the contract price to cover any increase in charges incurred as a result thereof. The address and telephone
number of the Contracting Officer is:

Rebeca Gonzalez

12350 Research Parkway
Orlando, FL. 32826-3275
(407) 380-4524
Rebeca.gonzalez@navy.mil
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5252.245-9500 GOVERNMENT PROPERTY FOR THE PERFORMANCE OF THIS CONTRACT
(NAVAIR) (FEB 2009)

() Authorization is granted to use the Government property identified below without rental charge in the
performance of this contract and subcontracts of any tier issued hereunder (see FAR 45.201(a) for further
information regarding identification requirements) :

(1) Government property currently accountable and managed under the following contracts:

[List Government property and applicable contract number(s). Refer to NMCARS 5245311 if transferring

Government property between contracts. If none, then enter “NONE"]

Contract | Nomenclature/ Part/ Mfg | Serial Quantity/ Asls: Unit Acq
Number | Description Model/ Number Unit of Yes/No Cost
Number {Unique Item | Issue
Identifier)
NONE

(2) Government furnished property to be provided under this contract:
[List Government property here -- include everything except Material, as defined jn FAR 45.101. If none, then

enter “NONE™.]

Nomenelature/ Part/ Model Mfg | Serial Quantity/ Asls: Unit Acq
Deseription Number and Number Unit of Yes/No Cost
National Stock {Unigue Item | Issue
Number 1dentifier)
ATIM Source Code 1 yes

(3 ) Government furnished material, as defined in FAR 45.101, to be provided under this contract:
[List Government material here. If none, then enter “NONE”.

Nomenclature and Part Number Mifg | UnitofIssue | Quantity AsIs: Unit Acq Cost
Description Yes/No
NONE

(4) If authority has been granted in accordance with FAR 51.102, Contractor access to Government supply

sources is authorized for the following items:
[List items AND quantity authorized for requisition. 1f none, then enter “NONE”.]

Schedule/Source | Nomenclature/ | Part Number | Mfg | UnitofIssue | Quantity Authorized Unit Acq
Description Cost

NONE

(b) The contractor shall prepare requisition documentation for the items listed in paragraph (a)(4 ) abovein
accordance with the “Military Standard Requisitioning and Issue Procedures (MILSTRIP) for Defense Contractors”,
DoD 4000.25-1- M, Chapter 11, which is available at hitp://www.dtic.mil/whs/directives under publications. The
contractor shall submit all requisitions for material from the supply system to the Material Control Activity specified
in Section G of this contract,

(¢ ) Government property provided above (except for special tooling and special test eqmpment as defined in
FAR 2.101) shall not be installed or constructed or otherwise affixed to property not owned by the Government in
such a fashion as to be nonseverable unless written authorization has been obtained from the Contracting Officer,
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(d ) The contractor is responsible for scheduling the use of all property covered by this clause and the
Government shall not be responsible for conflicts, delays, or disruptions to any work performed by the contractor
due to use of any or all such property, either under this contract or any other contracts under which use of such
property is authorized.
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CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12

52.204-2
52.204-4

52.209-6

52.209-8
52211-15
52.215-2
52.215-8
52.215-10
52.215-12
52.215-15
52.215-17
52.215-18

52.215-21

52.215-23
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52.222-37

52.222-50
52.222-54
52.223-5
52.223-6
52.223-16 Alt1

52.226-1

52.227-1
522272

Definitions

Gratuities

Covenant Against Contingent Fees

Restrictions On Subcontractor Sales To The Government
Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Funds for Illegal
or Improper Activity

Price Or Fee Adjustment For [llegal Or Improper Activity
Limitation On Payments To Influence Certain Federal
Transactions

Security Requirements

Printed or Copied Double-Sided on Postconsumer Fiber
Content Paper

Protecting the Government's Interest When Subcontracting
With Contractors Debarred, Suspended, or Proposed for
Debarment

Updates of Information Regarding Responsibility Matters
Defense Priority And Allocation Requirements

Audit and Records--Negotiation

Order of Precedence--Uniform Contract Format

Price Reduction for Defective Cost or Pricing Data
Subcontractor Cost or Pricing Data

Pension Adjustments and Asset Reversions

Waiver of Facilities Capital Cost of Money

Reversion or Adjustment of Plans for Postretirement Benefits

(PRB) Other than Pensions

Requirements for Cost or Pricing Data or Information Other
Than Cost or Pricing Data--Modifications

Limitations on Pass-Through Charges

Utilization of Small Business Concerns

Limitations On Subcontracting

Convict Labor

Prohibition Of Segregated Facilities

Equal Opportunity

Equal Opportunity For Special Disabled Veterans, Veterans
of the Vietnam Era, and Other Eligible Veterans
Affirmative Action For Workers With Disabilities

JUL 2004
APR 1984
APR 1984
SEP 2006
JUL 1993
JAN 1997

JAN 1997
SEP 2007

AUG 1996
MAY 2011

SEP 2006

APR 2010
APR 2008
MAR 2009
OCT 1997
OCT 1997
OCT 1897
OCT 2004
OCT 1997
JUL 2005

OCT 1997

OCT 2009

JAN 2011

DEC 1996
JUN 2003
FEB 1999
MAR 2007
SEP 2006

JUN 1998

Employment Reports On Special Disabled Veterans, Veterans SEP 2006

Of The Vietnam Era, and Other Eligible Veterans
Combating Trafficking in Persons

Employment Eligibility Verification

Pollution Prevention and Right-to-Know Information
Drug-Free Workplace

IEEE 1680 Standard for the Environmental Assessment of
Personal Computer Products (Dec 20080 Alternate T
Utilization Of Indian Organizations And Indian-Owned
Economic Enterprises

Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Infringement

FEB 2069
JAN 2009
MAY 2011
MAY 2001
DEC 2007

JUN 2000

DEC 2007
DEC 2607
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52.227-19
52.229-3
52.232-1
52.232-8
52.232-9
52,232-11
52.232-17
52.232-18
52.232-22
52.232-23
52.232-25
52.232-33

52.233-1
52.233-3
52.237-3
52.242-13
52.243-1 Al I
52.243-7
52.244-5
52.244-6
52.245-1
52.245-1 (Dev)
52.245-2
52.246-25
52.249-2

52.249-8
52.253-1
252.261-7000
252.203-7001

252.203-7002
252.204-7003

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A

252.205-7000
252.209-7004

252.215-7000
252.215-7002
252.223-7004
252.225-7001
252.225-7002
252.225-7004

252.225-7006
252.225-7012
252.226-7001

252.227-7013
252.227-7014

Commercial Computer Software License DEC 2007
Federal, State And Local Taxes APR 2003
Payments APR 1984
Discounts For Prompt Payment FEB 2002
Limitation On Withholding Of Payments APR 1584
Extras APR 1984
Interest OCT 2008
Availability Of Funds APR 1934
Limitation Of Funds APR 1984
Assignment Of Claims JAN 1986
Prompt Payment OCT 2008
Payment by Electronic Funds Transfer--Central Contractor ~ OCT 2003
Registration

Disputes JUL 2002
Protest After Award AUG 1996
Continuity Of Services JAN 1991
Bankruptey JUL 1995
Changes--Fixed Price (Aug 1987) - Alternate {II APR 1984
Notitication Of Changes APR 1984
Competition In Subcontracting DEC 1996
Subcontracts for Commercial Items JUN 2010
Government Property AUG 2010
Government Property (Deviation) JUN 2007
Government Property nstallation Operation Services JUN 2007
Limitation Of Liability--Services FEB 1997
Termination For Convenience Of The Government (Fixed- MAY 2004
Price)

Default (Fixed-Price Supply & Service) APR 1984
Computer Generated Forms JAN 1991
Contracting Officer's Representative DEC 1991

Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2008
Contract-Related Felonies

Requirement to Inform Employees of Whistleblower Rights  JAN 2009
Control Of Government Personnel Work Product APR 1992
SEP 2007
Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled ByDEC 2006
The Government of a Terrorist Country

Pricing Adjustments DEC 1991
Cost Estimating System Requirements MAY 2011
Drug Free Work Force SEP 198§
Buy American Act And Balance Of Payments Program JAN 2009
Qualifying Country Sources As Subcontractors APR 2003
Report of Intended Performance Outside the United States ~ MAY 2007

and Canada--Submission after Award .
Quarterly Reporting of Actual Contract Performance Outside MAY 2007

the United States

Preference For Certain Domestic Commadities JUN 2010

Ultilization of Indian Organizations and Indian-Owned SEP 2004

Economic Enterprises, and Native Hawaiian Small Business

Concerns

Rights in Technical Data--Noncommercial Items NOV 1995
Rights in Noncommercial Computer Software and JUN 1995

Noncommercial Computer Software Doctumentation
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252.227-7015 Technical Data--Commercial tems NOV 1995
252.227-7016 Rights in Bid or Proposal Information JUN 1995
252.227-7019 Vahidation of Asserted Restrictions--Computer Software JUN 1995
252.227-7020 Rights In Data--Special Works JUN 1995
252.227-7025 Timitations on the Use or Disclosure of Government- JUN 1995
Furnished Tnformation Marked with Restrictive Legends
252,227-7027 Deferred Ordering Of Technical Data Or Computer Software APR 1988
252.227-7030 Technical Data--Withholding Of Payment MAR 2000
252.227-7037 Validation of Restrictive Markings on Technical Data SEP 1999
252,227-7039 Patents--Reporting OF Subject Inventions APR 1990
252.231-7000 Supplemental Cost Principles DEC 1991
252.232-7003 Electronic Submission of Payment Requests and Receiving  MAR 2008
Reports
252.232-7010 Levies on Contract Payments DEC 2006
252.239-7001 Information Assurance Contractor Training and Certification JAN 2008
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercial Items and Commercial AUG 2009
Components (Dol Contracts)
252.245-7000 Government-Furnished Mapping, Charting, and Geodesy DEC 1991
Property
252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT
52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders
or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from
16 August 2011 through 31 August 2012.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of
conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce metheds only if authorized in the

Schedule.

See Clause 5252.211-9507 in section F for parameters.
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52.216-19 ORDER LIMITATEONS (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $2.000.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract,

(b) Maximum order. The Contractor is not obligated to honor--

(1) Any order for a single item in excess of $1,000.000.00;

(2) Any order for a combination of items in excess of $1,000.000.00; or

(3) A seties of orders from the same ordering office within 5 days that together call for quantities exceeding
the limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b} above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned fo the ordering office within 2_days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

52.216-21 REQUIREMENTS (OCT 1995)

(a) This is a requirements contract for the supplies or services specified in the SOW, attachment | of this
solicitation, and effective for the period stated, in the Schedule. The quantities of supplies or services specified in
the Schedule are estimates only and are not purchased by this contract. Except as this contract may otherwise
provide, if the Government's requirements do not result in orders in the quantities described as "estimated” or
"maximum" in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, the Contractor shall
furnish to the Government all supplies or services specified in the Schedule and called for by orders issued in
accordance with the Ordering clause. The Government may issue orders requiring delivery to multiple destinations
or performance at multiple Iocations.

{c) Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or
services specified in the Schedule that are required to be purchased by the Government activity or activities
specified in the Schedule.

{d) The Government is not required to purchase from the Contractor requirements in excess of any limit on total
orders under this contract.

(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that delivety
may be specified under this contract, and if the Contractor will not accept an order providing for the accelerated
delivery, the Government may acquire the urgently required goods or services from another source.

(f) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract 180 days after option period’s ordering period expires.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may requite continued performance of any services within the limits and at the rates specified in
the coniract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the

Contractor within 180 days.
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52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2600)

(a) The Government may extend the term of this contract by written notice to the Contractor within _30 days
provided, that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b} If the Government exercises this option, the extended contract shall be considered to include this option
clause.

(¢) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 61

months,

52.219-6 NOTICE, OF TOTAL SMALL BUSINESS SET-ASIDE (JUN 2003)

(a) Definition. "Small business concern," as used in this clause, means a concern, including its affiliates, that is
independently owned and operated, not dominant in the field of operation in which it is bidding on Government
contracts, and qualified as a small business under the size standards in this solicitation.

{b) General.

(1) Offers are solicited only from small business concerns. Offers received from concertis that are not small
business concetns shall be considered nonresponsive and will be rejected.
(2) Any award resulting from this solicitation will be made to a small business concern.

(c) Agreement . A small business concern submitting an offer in its own name shalf furnish, in performing the
contract, only end items manufactured or produced by smail business concerns in the United States or its outlying
areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract
does not exceed $25,000, a small business concern may furnish the product of any domestic firm, This paragraph
does not apply to construction or service contracts.

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (APR 2009)

{a) Definitions. As used in this clause-- :

Long-term confract means a contract of more than five years in duration, including options, However, the term
does not include contracts that exceed five years in duration because the period of performance has been extended
for a cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other
appropriate authority.

Small business conceril means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is “not
dominant in its field of operation” when it does not exercise a conirolling or major influence on a national basis in a
kind of business activity in which a number of business concerns are primarily engaged. In determining whether
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of
employees, financial resources, competitive status or position, ownership or control of materials, processes, patents,
license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the
Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of
this clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of & novation agreement or within 30 days after modification of the contract
to include this clause, if the novation agreement was executed prior to inclusion of this elause in the confract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after
modification of the contract to inciude this clause, if the merger or acquisition occurred prior to inclusion of this
clause in the contract.

(3) For long-term contracts—-

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and
(i) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter,

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this

rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to
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this contract. The small business size standard corresponding to this NAICS code can be found at
hitp://www.sba.eov/services/contractingopportunities/sizestandardstopics/ .

{d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for
a contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the retepresentation required by
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and
Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure that they
reflect the Contractor's current status. The Contractor shall notify the contracting office in writing within the
timeframes specified in paragraph (b) of this clause that the data have heen validated or updated, and provide the
date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation
in ORCA. for the NAICS code applicable to this contract, the Contractor is required to complete the following
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the
rerepreseniation was completed:

The Contractor represents that it { }is, [ ] is not a small business concern under NAICS Code | ]
assigned to contract number | .

[Contractor to sign and date and insert authorized signer's name and title].

Signature Date
Signer’s Printed Name Signer’s Title
52.,243-1 CHANGES--FIXED-PRICE (AUG 1987)

(a) The Contracting Officer may at any time, by written order, and without notice to the sureties, if any, make
changes within the general scope of this contract in any one of more of the following:

(1) Drawings, designs, or specifications when the supplies to be furnished are to be specially manufactured for
the Government in accordance with the drawings, designs, or specifications.

(2) Method of shipment or packing.

(3) Place of delivery.

(b) If any such change causes an increase or decrease in the cost of, or the time required for, performance of any
part of the work under this contract, whether or not changed by the order, the Contracting Officer shall make an
equitable adjustment in the contract price, the delivery schedule, or both, and shall modify the contract,

{c) The Contractor must assert its right to an adjustment under this clause within 30 days from the date of reccipt
of the written order. However, if the Contracting Officer decides that the facts justify it, the Contracting Officer may
receive and act upon a proposal submitted before final payment of the contract,

(d) If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the
Conlracting Officer shall have the right to prescribe the manner of the disposition of the property.

(¢) Failure fo agree to any adjustment shall be a dispute under the Disputes clause. However, nothing in this
clause shall excuse the Contractor from proceeding with the contract as changed.

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given
in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause
may be accessed electronically at this/these address(es): httey//www.atnet.gov/far or hitp:/farsite.hill.af,mil.
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52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with
an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Defense Federal Acquisition Repulation (48 CFR Chagpter 2)
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

5252.204-95064 DISCLOSURE OF CONTRACT INFORMATION (NAVAIR) (JAN 2007)

(a) The Contractor shall not release to anyone outside the Contractor’s organization any unclassified information
(e.g., announcement of contract award), regardless of medium (e.g., film, tape, document), pertaining to any part of
this contract ot any program related to this contract, unless the Contracting Officer has given ptior written approval.

(b) Requests for approval shall identify the specific information to be released, the medium to be used, and the
purpose for the release. The Contractor shall submit its request to the Contracting Officer at least ten (10) days
before the proposed date for release.

() The Contractor agrees to include a similar requirement in each subcontract under this contract. Subcontractors
shall submit requests for authorization to release through the prime contractor to the Contracting Officer.
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Section I - List of Documents, Exhibits and Other Attachments

LIST OF ATTACHMENTS

Attachments
1

7
8

Exhibit A & B

Title
Statement of Work (SOW) for software engineering, analysis, content development,
logistics, life cycle, and management support services for the Authoring Instructional

Materials (ATM) program.

Resource Allocation Matrix

RESERVED

Data Item Transmittal/Acceptance/Rejection Form

Quality Assurance Surveillance Plan (QASP)

DELETED Past Petformance Questionnaire (completed with the proposal for the
solicitation N61340-11-R-0009; not included in the basic contraci)

Security Requirements DD Form 254
Contracting Officer Representative (COR) Appointment Letier

Contract Data Requirements List (CDRLs)
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ATTACHMENT 1 - SOW

STATEMENT OF WORK
FOR
TURN-KEY SOFTWARE ENGINEERING, ANALYSIS, CONTENT DEVELOPMENT, LOGISTICS, AND
LIFE CYCLE SUPPORT SERVICES FOR AUTHORING INSTRUCTIONAL MATERIALS (AXM)

1.0_SCOPE.
This Statement of Work (SOW) identifies and defines the requirements for the Contractor to provide turn-key

software engineering, analysis, content development, logistics, and life cycle support services for the Authoring
Instructional Materials (ATM) program.

Naval Air Warfare Center Training Systems Division (NAWCTSD) is the System Support Office (SSO) for
AIM. The AIM SSO provides overall programmatic and technical management as well as end-user support to the
ATM user community.

1.1 AIM BACKGROUND.

AIM is a set of software tools designed to improve, streamline, and automate certain aspects of the
development and maintenance of Navy training materials. The Navy uses three different approaches for the
development of training materials: Personnel Performance Profile (PPP), Task-Based, and Competency/Skills-
Based. AIM I supports the PPP approach to training material development, ATM I supports the Task-Based
approach, and AIM Content Planning Module (CPM)/Learning Object (LO) Module supports a Competency/Skills-
Based or Integrated Learning Environment (ILE) approach. These tools allow for more efficiency and
responsiveness in the production and life cycle maintenance of training materials at all Navy training activities and
in some organizations external to the Navy. AIM also optimizes the process of instructional development and
standardizes the training materials by automating the format and standards promulgated in various military and
commetcial training design/development standards. AIM I, 11, and CPM/L.O Module all operaie in the Microsoft
Windows environment to provide a graphical user interface.

The Navy is also currently undertaking an effott to provide ATM access in a centralized environment via thin-
client technology, thereby allowing users to access single versions of the AIM software and database from
geographically dispersed locations. This AIM Central Site effort will provide AIM software access and related data
to an increasingly wider Navy audience and help ensure data integrity and concurrency.

A major driver of future potential ATM functionality is the Navy’s ILE effort. The ILE is a strategic initiative
and current execution effort that encompasses all forms of training methods including instructor-led, facilitated, and
computer-based instruction. The ILE suppotts readiness by enhancing institutional and individual learning for the
total force by providing learning opportunities at home, the schoolhouse, or afloat, It is an effort to support
competency/skills-based content design and development in a blended delivery environment acrass the entire Navy.

AIM requirements will continue to evolve as the Navy’s Competency/Skills-Based/TLE approach matures.
These requirements are defined by the Navy's AIM governance organizations (Configuration Control Board (CCB),
Executive Steering Committee (ESC), and Functional Requirements Board (FRB)), Naval Education and Training
Command (NETC) Workforce Development Functional Review Board (WD FRB), and Sea Warrior (PMW-240)
governance organizations.

2.0 GOVERNMENT STANDARDS.
The following Government standards apply:

1. IERE/EIA 12207-2008 -  Information Technology — Software Life-Cycle Processes
9. MIL-PRE-29612B -  Training Data Products dated August 2001
3. DODI 85002 - Information Assurance (IA) Implementation

4. DoD 5220.22-M -  National Industrial Security Program Operating Manual (NISPOM)
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2.1 OTHER PUBLICATIONS.
NAVEDTRA 130 Series Documents — NETC training content and management guidance documents

3.0 REQUIREMENTS
The contractor shall provide turn-key AIM software engineering, analysis, content development, logistic, and
life cycle support services in accordance with the requirements set forth in this SOW and the Contract.

3.1 GENERAL REQUIREMENTS,
3.1.1 Programmatic requiremests:

The contractor's organization shall provide the following necessary personnel, materials, equipment, and
facilities to provide the services described in this SOW and all task orders (TOs) issued under this contract.

3.1.1.1 Personnel

The contractor shall employ professional and technically qualified personnel to perform the tasks to be ordered
hereunder. The contractor shall maintain the personnel, organization, and administrative control necessary to ensuire
that the work delivered meets the contract and task order specification requirements. The government reserves the
right, during the life of this contract, to request work histories on any contractor employee for the purpose of
verifying compliance with the above requirement.

3.1.1.2 Facility(s) access.

The contractor shall allow the Government access to the contractor's facility(s) for the purpose of reviewing the
contractor’s performance on this contract, and allow the Government to review internal contractor's documentation
pertinent to this contract effort at any time during the period of performance of this contract.

3.1.1.3 Security Clearance,

The contractor personnel shall possess the required security level clearance prior to receiving task assignment.
The highest level of classification anticipated under this requirements contract is SECRET. While working on
classified tasks, the contractor shall safeguard all classified material in accordance with applicable Government and

industrial security regulations.

3.1.1.4 Security (Unclassified systems})
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The security requirements specified herein shall apply to the contractor and subcontractors. The contractor
shall comply with applicable on-site security regulations related to facility access and building access. The
contractor shall safeguard all sensitive information and controlled unclassified information IAW the contractor's
locally established security plan (if the contractor already has an established local security plan). The contractor
shall enforce these safeguards throughout the life of the contract including the transport and delivery phases and the
disposition and storage of controlled unclassified information at contract completion. If the contractor does not
have an established security plan that addresses the protection of classified, proprietary, sensitive, or controlled
unclassified informiation, the contractor shall prepare the OPSEC Plan IAW the security policy, procedures, and
requirements for classified information provided in DoD 5220.22-M and the Operations Security (OPSEC) Plan
CDRL.

3.1.1.5 Contractor - Owned Unclassified Network Security.

The contractor shall take means {defense-in-depth measures) necessary to protect the confidentiality, integrity,
and availability of Government condrolled unclassified information in the same manner as the contractor would
protect its own unclassified company proprietary information. The coniractor shall ensure that contractor-owned or
operated unclassified IT network assets (including assets used for contractor Teleworkers) used to process sensitive
Government information (controlled unclassified information) are managed and maintained JAW commercial best
practices, vendor-specific, or other nationally or internationally-recognized IT configuration and management
standards.

3.1.1.6 Information Security Requirements for Protection of Unclassified DoD Information On Non-DoD
Systems.

The contractor shall safeguard unclassified DoD information stored on non-DoD information systems to

prevent the loss, misuse, and unaathorized access to or modification of this information. The contractor shall:

a. Not process DoD information on public computers (e.g., those available for use by the general public in
kiosks or hotel business centers) or computers that do not have access control.

b. Protect information by no less than one physical ot electronic batrier (e.g., locked container or room, login
and password) when not under direct individual control.

¢. Sanitize media (e.g., overwrite) before external release or disposal.

d. Encrypt the information that has been identified as Controlled Unclassified Information (CUI) when it is
stored on mobile computing devices such as laptops and personal digital assistants, or removable storage
media such as thumb drives and compact disks, using the best available encryption technology.

e. Limit information transfer to subcontractors or teaming partnets with a need to know and a commitment to
at Jeast the same level of protection.

£ Transmit e-mail, text messages, and similar communications using technology and processes that pravide
the best fevel of privacy available, given facilities, conditions, and environment. Examples of
recommended technologies or processes include closed networks, virtual private networks, public key-
enabled encryption, and Transport Layer Security (TLS).

g. Encrypt organizational wireless connections and use encrypted wircless connection, where available, when
traveling. When encrypted wireless is not available, encrypt application files (¢.g., spreadsheet and word
processing files), using no less than application-provided password protection fevel encryption.

h.  Transmit voice and fax transmissions only when there is a reasonable assurance that access is limited to
authorized recipients.

i. Provide protection against computer network intrusions and data exfiliration, including no less than the
following:

(D Current and regulatly updated malware protection services, ¢.8., anti-virus, anti-spyware.

(2) Monitoring and contro! of inbound and outbound network traffic as appropriate (e.g., at the
external boundary, sub-networks, individual hosts) including blocking unauthorized ingress,
egress, and exfiltration through technologies such as firewalls and router policies, intrusion
prevention or detection services, and host-based security services.

3) Prompt application of security-relevant software patches, service packs, and hot fixes.

j.  Comply with other cutrent Federal and DoD information protection and reporting requirements for
specified categories of information (e.g., Critical Program Information (CPI), Personally Identifiable
Information (PIT), export controlled information).




N61340-11-D-0004

Page 52 of 79

3.1.2 AIM Software File Transfer Capability.
The contractor shall provide the means to perform electronic bi-directional transfer of Government compatible

computer files and other pettinent data and program information to the AIM SS0O.

3.1.3 Navy-Marine Corps Intranet (NMCT) and Information Assurance (IA) Compliance.

The contractor shall meet NMCI certification requirements for any AIM software developed that will be
hosted by NMCI or run on NMCT workstations. The contractor shall comply with any potential NMCI replacement
policy. The contractor shall also test, verify, and document that the software developed is in compliance with the
security requirements and [A controls identified in DODI 8500.2.

3.1.4 Software Corrective Action/Modification/Enhancement Directive Process.

The contractor shall implement a software corrective action/modification/enhancement directive process. That
process shall ensure regulation of the flow of proposed corrective actions/modification/enhancement directives,
documentation of the complete impact of the proposed corrective action/modification/enhancement directives, and
release only of approved configuration change directives into configuration items and their related configuration
documentation. The following requirements shall be included in the corrective action/modification/enhancement
directives process:

a. The contractor shall provide updated revision(s) to the software and related documentation based on

software corrective action/modification/enhancement directives.

b. If changes to the software and documentation changes are disapproved by the AIM SSO, the changes are

returned to the contractor for corrective work. If software and documentation changes are approved by the
ATIM SSO, the contractor schedules incorporation of the software corrective
actions/modifications/enhatcements into the AIM baseline.

¢. The contractor shall assign version numbers to the software and revision numbers to the documentation

and incorporate the change(s) info a SCL (Software Configuration Library) which the contractor shall
maintain. The Contractor shall provide SCL access to the AIM S5O upon request.

3.1.5 AIM Configuration Control (CC}.
Upon award of and during the performance of any TO where the ATM software is undergoing any corrective

action/modification/enhancement and verification, the contractor shall provide a plan to monitor and manage
software configuration and documentation in accordance with paragraphs 7.2.2 through 7.2.2.3.6.1 of IEEE/ETA
12207-2008. The contractor’s configuration control approach and plan shall be detailed in the Management Plan

CDRL.

3.1.6 AIM Quality Assurance (QA).
Upon award of and during the performance of any TO where the AIM software is undergoing any corrective

action/modification/enhancement and verification, the contractor shall provide a plan to perform software guality
assurance in accordance with the requirements of TEEE/EIA 12207-2008, paragraph 7.2.3 through 7.2.3.3.4.1. The
following specific quality assurance tasks shall also be performed:

a.  All contractor data submittals shall be reviewed prior to submission to the Government. The review shall
include, at a minimum, verification that all documents are in the correct format, consistency within the
documents, submittal meets content requirements, submittal contents are true and accurate, and that the
data submittal complies with the requirements of the contract

b. The contractor shall ensure that each functional requirement is traceable to its implementation in the system
software and that each requirement is tested and documented

The contractor’s quality assurance approach and plan shall be detailed in the Management Plan CDRL.

3.1.7 Post-Award Conference (PAC)/Contract Clogeout.
The contractor shall attend a government-scheduled two (2)-day post award conference at the contractor’s
facility within thirty days after PAC task order award in which the confractor’s lead management, functional,
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technical, and contractual personnel should be in attendance. The government will prepare the agenda, and the
contractor shall prepare and deliver meeting minutes in accordance with the Conference Minutes CDRL,

3.1.7.1 Mobilization Phase.

The contractor shall implement a mobilization plan to familiarize themselves with the ATM software, related
source code, the NAVEDTRA 130 and MIL-PRF-29612B series documents, and be fully operational to meet the
requirements of this SOW thirty (30) days from task order award, By the end of the mobilization phase, the
contractor shall obtain and have in place all required personnel, materials, equipment, and facilities to execute the
tasks of this contract.

3.1.8 Facility

All tasking shall be conducted in contractor’s spaces unless otherwise indicated within individual Task Orders.
3.2 SPECIFIC REQUIREMENTS.

3.2.1 Core Software Sustainment.
The contractor shall furnish the following core software sustainment services:

3.2.1.1 Logistics support.
The contractor shall provide logistics support to the AIM S5O within reasonable time constraints set forth by

the Government for each task. This support shall consist of the following tasks:

3.2.1.1.1 Management planning.

The contractor shall develop and maintain a Management Plan by adding details to, updating, and revising the
Management Plan throughout the life of the contract as needed. The Contractor’s Configuration Control and
Quality Assurance Process plans shall be clearly detailed in the Management Plan. The contractor shall include a
Risk Mitigation Plan that details identification, classification, planning, tracking, & resolution of risk in the
Management Plan. The contractor shall also identify their single point of contact (POC) for the contractual effort.
The contractor shall prepare the Management Plan in accordance with the Management Plan CDRL.

3.2.1.1.2 Government and Contractor Coordination.
The contractor shall support the ATM SSO utilizing the following communication formats:
Phone-conferencing
Web meetings _
Video Teleconferencing (VIC)
Local contractor meetings
E-mail correspondence

opp T

The contractor shall provide brief summaries of each commmunication documenting all pertinent information
exchanged and action items assigned during the coordination. These summaries shall be prepared in contractor
format and delivered via email to the Government in accordance with the Contractor’s Progress, Status, and
Management Report/Monthly Status Report CDRL. '

3.2.1.13 Conferences and Meetings.

The contractor shall attend and/or participate in a maximum amount of two (2) conference or meeting per
month, not to exceed twelve (12} apnually. The meeting could be either an ATM Functional Requirements Board
(FRB) meeting, or another conference ot meeting the Government designates for attendance by the contractor.

In the case of an AIM FRB meeting, the contractor shall attend and provide AIM functional and technical
support for a maximum of two (2) FRB meetings per year, and each FRB meeting will be three (3) days in length.
The meetings will be held in Orlando, FL at a Government facility or other facility indicated by the Government,
and will require planning, coordination, and logistics support from the contractor. Any travel and associated costs
necessary to support the FRB will be included in the Core Software Sustainment CLINs. The contractor will be
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given at least fifteen (15) calendar days advance notice of any FRB meeting and ten (10) calendar days for
cancellation of FRB meetings.

In addition to the FRB meetings and during the analysis, design, production, and delivery of training data and
products, the contractor shalf atiend and/or conduci/participate in a maximum often (10) conferences or meetings
and reviews per year with one (1) individual in attendance. The conferences or meetings will ocour in Washington,
DC, Notfolk, VA, Pensacola, FL, San Diego, CA, or Orlando, FL and will not exceed five (5} days in duration. The
coniractor shall prepare agendas, reports, and minutes for conferences and meetings attended and deliver via email
to the Gavernment in accordance with the Contractor’s Progress, Status, and Management Report/Monthly Status
Report CDRL. Any travel and associated costs necessary to support conferences and meetings will be included in
the Core Software Sustainment CLINs, The contractor will be given at least fifteen (15) calendar days advance
notice of any conference or meeting and ten (10) calendar days for cancellation.

3.2.1.1.4 Weekly and Monthly Status Reports.

The contractor shall provide weekly progress and status reports of the current efforts under this coniract via
telephone. The report shall also identify and contain summary-level information on all on-going task orders, to
include status of work completed under each task order and areas of risks. The phone call shall not exceed thirty

(30) minutes.

The contractor shall provide a summarized monthly progress and status report of the current efforts under this
coniract in accordance with the Contractor’s Progress, Status, and Management Report/Monthly Status Report
CDRL. The report shall also identify and contain summary-level information on all on-going task orders, to include
status of work completed under each task order and identify any cost, schedule, and performance risks, The
contents of the monthly status report shall be comprised of the weekly status report data. The report shall not

exceed twenty (20) pages in length,

3.2.1.2 Software Training Sessions.
The contractor shall conduct two (2) monthly AIM user training session(s) of the current Navy AIM I, AIM II,

CPM, and L.O Module User Training Course Curriculum in San Diego, CA and Norfolk, VA). The sessions shall
not run concurrently unless concurrent sessions can be arranged and agreed upon by both the contractor and the
Government. The training session shall be a maximum of forty (40) hours in length and be completed within five
(5) days with classrooms and supporting infrastructure provided by Government after coordination with the hosting
facility and contractor. The class shall consist of no more than twenty-five (25) students. The contractor shall
utilize qualified instructors who:

a. Are subject matter experts in curriculum development and maintenance

b. Are subject matter experts in the use of AIM to support cutricufum development and maintenance activities

¢. Have general Windows/networking knowledge and experience

At the completion of each training session, the contractor shall require that each student/trainee complete a
course evaluation sheet (to be provided as Government-Furnished Information upon award of this contract) that
includes:

d. trainee feedback regarding value of course materials
trainee feedback on quality of the course presentation
trainee feedback on value of training aids
trainee feedback on quality of training facilities
any recommendations for course improvement

I

The following items shall be collected by the contractor and delivered to the Government within five (5)
working days of the conclusion of each training session and in accordance with the Coniractor’s Progress, Status,

and Management Report/Monthly Status Report CDRL:
i. completed course evaluation sheets and student/trainee roster naming those studenis/trainees in attendance

as well as their parent organization/command
j.  short contractor-prepared summary of the training session (to include minimal data about attendees and any

administrative or other issues deemed noteworthy or problematic)
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The Government reserves the right to cancel and reschedule any of these training sessions ten {10} calendar
days prior fo session exccution, at no cost to the Government.

3.2.1.3 Software Demonstrations.

The contractor shall support the demonstration of software to users and potential user communities as requested
or approved by the Government. The demonstrations will generally be conducted via web meeting/conference
phone and will last no longer than two (2) hours in duration. A maximuin of six (6) software demonstrations shall
occur per month, not to exceed 72 demonstrations annually.

3.2.1.4 Engineering and technical assessments.
The contractor shall complete engineering and technical assessments involving state-of-the-art and emerging

computer technologies, methods and procedures for development and maintenance of training materials, and
emerging man machine interface improvements and other related issues. A maximum of one (1) assessment will be
required monthly, not to exceed twelve (12) annually. The contractor shall deliver a report summarizing assessment
findings via email to the Government in accordance with the Contractor’s Progress, Status, and Management
Report/Monthly Status Report CDRL.

3.2.1.5 Software Functional Reguirements Matrix (FRMY/AIM Change Request (ACR) maintenance.

The contractor shall maintain the ATM software FRM and ACR matrix in accordance with the Revisions to
Existing Government Documents/Software Functional Requirements Matrix (FRM)/AIM Change Request (ACR)
Maintenance CDRL. ATM FRM and ACR elements will be captured by the Government and passed to the
contractor for inclusion in the FRM and ACR matrix. FRM and ACR elements captured by the contractor {either
from ATM users or generated by the contractor) will be validated by the Government before being added to and
maintained in the matrix.

3,2.1.6 Softwate Trouble Support.
The contractor shall provide telephonic or electronic (email, web meeting, efc.) software trouble support to the
AIM SSO. This support shall consist of: '

a. Technical assistance (TA) and response to technical questions concerning the AIM software (including
ATM database, vendor software, centralized AIM servers, and other software). No more than two (2) hours
of assistance shall be provided per working day and support shall be provided between the hours of 0800
and 1700 (Fastern Standard Time). _

b. Receipt of trouble reports (TR) from the ATM SSO. The TRs will be communicated telephonically or
electronically. The contractor shall review, analyze, assess, and attempt to resofve each TR. The result of
the contractor’s analysis of the problem(s) or resolution(s) shall be communicated to the AIM SSO
telephonically or electronically. The contractor shall resolve a maximum of ten (10) TRs monthly, not to
exceed one-hundred twenty (120) annually. The TRs may result in minor software corrective actions.

3.2.1.7 Minor Software Corrective Actions.

The contractor shall adhere to the direction found in the sub-paragraphs for executing minor AIM software
corrective actions identified in a TR, Each TR and associated minor software corrective action will require o more
than one person-day of contractor software enginecring support to resolve, and will not add any significant new
software functionality or enhancements. All software corrective actions shall be performed in accordance with the
software processes and standards, CC, and QA requirements identified in this SOW. All software corrective actions
performed, as well as any deficiencies or issues resulting from the corrective actions, shall be documented in
accordance with the Contractor’s Progress, Status, and Management Report/Monthly Status Report CDRL..

3.2.1.7.1 Test, Validation, and Verification of Corrective Actions.

The contractor shall test, validate, and verify software corrective actions prior to communication of the actions
and solutions to the Government. Test, validation, and verification of the corrected software includes, but is not
limited to ensuring that:

a. software corrective actions have been successfully integrated
b. missing, extraneous, and incompatible requirements are identified
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c. the functionality of the system is in compliance with the applicable corrective action

Test, validation, and verification of the corrected software shall not be considered complete or acceptable until
all deficiencies found during the testing of the modified software have been corrected by the contractor, successfully
re~tested, and accepted by the Government.

3.2.1.7.2 Delivery and Technical Assistance for Corrective Actions.

After successful contractor testing, validation, and verification of the cortective action(s), the contractor shall
deliver the corrected software to the AIM $SO for Government acceptance testing. The contractor shall provide
technical assistance during Government testing of the corrected software. This assistance shall include, but not be
limited to, providing advice and technical assistance on testing and troubleshooting any issues and correcting any
errors found by the Government.

3.2.1.7.3 Software Documentation,

The contractor shall update the AIM User’s Manual and Software Maintenance Mamual (SMM) to reflect any
software corrective action changes. The contractor shall apply the QA process identified in their Management Plan
t0 each document before it is submitted to the Government, The contractor shall prepare the User’s Manual and
SMM in accordance with the Revisions to Existing Government Documents/Software Documentation CDRL.

3.2.1.8 Software Modification Rough Order of Magnitude Estimates.
The contractor shall provide rough order of magnitude (ROM) estimates for proposed software modifications

identified in SOW paragraph 3.2.1.5 (ACR and FRM elements). There will be a maximum amount of five (5) ROM
estimates requested by the Government monthly, not to exceed sixty (60) annually. Those ROMs to specific ACR
& FRM elements shall be provided only when requested by the Government. The ROM estimates for each
maodification shall consist of:

a. Labor hours and time to complete the analysis portions of the software modification process
b. Labor hours and time to complete the actual software coding of the modification
¢. A short (one paragraph) technical summary of the modification

The ROMs sha!l be documented in accordance with the Contractor’s Progress, Status, and Management
Report/Monthly Status Report CDRL.

3.2.1.9 Transition Support

The contractor shall, in addition to their ongoing responsibilities in this SOW, provide reasonable and
customary support in effecting a smooth transition to the successor contractor by providing reasonable levels of data
and support sufficient to the successor’s understanding of the underlying code structure and coding fanguages
utilized in development and maintenance of the AIM software. The contractor shall provide this support one time
only during the final month of the contract. As part of the fransition support, the contractor shall deliver the latest
version of the AIM source code back to the Government at the end of the contract. This transition support shall be
briefly summarized in accordance with the Contractot’s Progress, Status, and Management Report/Monthly Status

Report CDRL.

3.2.2 Software Modifications and Product Generation.

The contractor shall perform the following tasks related to software modifications that are considered other than
minor modifications (identified in paragraph 3.2.1.7 of this SOW). The contractor shall also generaie [SD-related
products identified from analytic activities of paragraph 3.2.4.2 of this SOW. These modification and product
generation tasks will be priced separately under individual SOWs and issued as separate TOs under this coniract.

3.2.2.1 Major Software Modification Process.

The contractor shall adhere to the ditection found in the sub-paragraphs for executing a maximum amount of
cighteen (18) major AIM software modifications annually. These major modifications, when bundled together,
generally result in new releases of the AIM software. All software modifications/enhancements shall be performed
and ISD-related products generated in accordance with the software processes and standards, CC, and QA
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requirements identified in this SOW and in the contractor’s Management Plan (identified in paragraph 3.2.1.1.1 of
this SOW). That status of these major modifications shall be briefly smnmarized in accordance with the
Contractor’s Progress, Status, and Management Report/Monthly Status Report CDRL.

3.2.21.]1 Government-issued Software Modification/Enhancement Directives.

The contractor shall modify/enhance and integrate AIM software in accordance Government-issued Software
Modification/Enhancement Directives based on Sofiware Change Impact Statements that have been selected for
implementation. Government-issued Software Modification/Enhancement Directives lead to software releases of
new AIM versions. All AIM software modifications/enhancements shall be in accordance with applicable Navy
specifications and standards unless the Government specifically requires otherwise. The contractor shall ensure that
all parts of the ATM system are completely compatible and usable with all changes.

3.22.1.2 Test, Validation, and Verification of pre-released software.
The contractor shall test, validate, and verify software modifications/enhancements prior to delivery of a new

software version to the Government, Test, validation, and verification of the modified/enhanced software includes,
but is not limited to ensuring that:

Sofiware Modification/Enhancement Directives have been successfully integrated

the impending new release integrates with the existing software and hardware

each function is adequately specified

system requirements are fulfilled

missing, extraneous and incompatible requirements are identified

the functionality of the system is in compliance with the applicable Modification/Enhancement Directive
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Test, validation, and verification of the modified/enhanced software shall not be considered complete or
acceptable until all deficiencies found during the testing of the modified/enhanced software have been corrected by
the contractor, successfully re-tested, and accepted by the Government.

32.2.1.3 Initial Delivery, Technical Assistance, and Revision of a New Software Release (Change Package).

After successful contractor testing, validation, and verification of the pre-release software, the contractor shail
deliver the pre-release software (referred to as a change package) to the ATM SS0 in accordance with the Computer
Software Product End Items/Initial Delivery, Technical Assistance, and Revision of a New Software Release
{Change Package) CDRL. The contractor shall provide technical assistance during Government testing of the
change package, which will occur after initial software delivery. This assistance shall include, but not be limited to,
providing advice and technical assistance on testing and troubleshooting any issues found by the Government.
After the Government completes its testing, the contractor shall revise the change package to correct any and ail
deficiencies found during testing, After the changes have been made, the contractor shall provide a revised Change
Package to the SSO for final Governinent testing. The contractor shall also deliver an updated User’s Manual and
Software Maintenance Manual (SMM) to reflect the Change Package software changes in accordance with the
Revisions to Existing Government Documents/Software Documentation CDRE..

3.2.2.1.4 AIM Software Government Acceptance Test Support
The contractor shall develop and deliver a software user test for use by the Government during Government

Acceptance Testing (GAT) in accordance with the Revisions to Existing Government Documents/AIM Seftware
Government Acceptance Test Support CDRL. Following successful GAT testing by Government-selected AIM
software users, the contractor shall develop and deliver a post-GAT test/inspection report based on the GAT tester
inputs in accordance with the Test/Inspection Report! AIM Software Government Acceptance Test Support CDRL.

323 Software Training Sessions and Technical Assist Visits,

The contractor shall perform the following tasks related to software training sessions, technical assist visits, and
conference/meeting attendance and support at locations determined by the Government, These requirements will be
issued as separate TOs under this coniract.
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3.2.3.1 Software Training Sessions (Off-site). _

The contractor shalf conduct off-site AIM user training sessions of the current Navy AIM I, ADM i, CPM, and
LO Module User Training Course Curriculum, in addition to the training sessions identified in paragraph 3.2.1.2 of
this SOW. The Government expects that a maximum amount of fifteen (15) off-site sessions will be conducted
annually. The sessions shall not run concutrently with regular training sessions unless concurrent sessions can be
arranged and agreed upon by both the contractor and the Government. The training session shall be a maximum of
forty (40) hours in length and be completed within five (5) days with classrooms and supporting infrasiructure
provided by the sponsor. Training will not commence until coordination between the Government, the contractor,
and the sponsor has taken place. The contractor shall utilize qualified instructors who:

a.  Are subject matter experts in curriculum development and maintenance

b. Are subject matter experts in the use of AIM to support curticulum development and maintenance activities

¢. Have general Windows/networking knowledge and experience

At the completion of each training session, the contractor shall require that each student/trainee complete a course
evaluation sheet (to be provided as Government-Furnished Information upon award of this contract) that includes:

d. trainee feedback regarding value of course materials
trainee feedback on quality of the course presentation

trainee feedback on value of training aids

trainee feedback on quality of training facilities

any recommendations for course improvement
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The following items shall be documented in accordance with the Technical Report-Study/Services/Training
Summary Report CDRL, and delivered to the Government within five (5) working days of the conclusion of each
training session:

i. completed course evaluation sheets and student/trainee roster naming those students/trainees in attendance

as well ag their parent organjzation/command

j.  short contractor-prepared summary of the training session (to include minimal data about attendees and any

administrative or other issues deemed noteworthy or problematic)

k. summary report of the training sessions to include facility or training issues encountered, date and location

of training, or any administrative issues

. signature of concurrence from Government representative (host organization) at offsite on the report. In

addition, provide Government reptesentative name, phone number and email address.

Each session shall also be briefly summarized in accordance with the Contractor’s Progress, Status, and
Management Report/Monthly Status Report CDRL.

The Government reserves the right to cancel any of the annual off-site training sessions ten (10) business days
prior to session execution, at no cost to the Government. In the event of a cancellation in fewer than ten (10) days
prior to the start of the session, the contractor shall make its best effort to mitigate cost as a result of the
cancellation. The contractor shall submit a proposal for the cancelled services to the Government to negotiate a

setilement for the cancellation of services.

3.2.3.2 Technical Assist Visits (Off-site).

The contractor shall provide off-site technical assistance support to the $SO and/or other AIM sites. One (1)
working day of technical assistance support shall be considered one (1) unit., This support shall consist of problem
resolution, trouble-shooting, installation support, and other meetings/services to include work on AIM, its hardware
and/or softwate (including contractor software, ATM database, and other software). The comtractor shall prepare a
visit report in accordance with the Technical Report-Study/Services/Technical Assist Visit Report CDRL after each
visit. The report shall not exceed five (5) pages in length., At a minimum, each Technical Assist Visit Report shall
include the following:

a.  Offsite Government representatives assisted and duration and location of assistance

b. Summary of actions addressed and status of resolution

c. Signature of concurrence from Government representative at offsite on the report
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Each visit shall also be briefly summarized in accordance with the Contractor’s Progress, Status, and
Management Report/Monthly Status Report CDRL,

3.24 AIM Related Apalysis.
The contractor shall perform the following ATM-related analytical tasks. These requirements will be priced

separately under individual SOWs and issued as separate TOs under this contract.

32.4.1 Software Modification/Enhancement Impact Analysis

The contractor shall prepare a maximum amount of thirty (30) annual Software Modification/Enhancement
Impact Analyses in response to ACRs or FRM elements. These analyses shall be documented and delivered in
accordance with the Engineering Change Proposal/Software Modification/Enhancement/Impact Analysis CDRL.

3.2.4.2 Instructional Systems Design Analysis for Design, Development, and Al Cuyrent and Emerging
Modes of Delivery Techrology.

The contractor shall perform the following analytic tasks in any combination in accordance with the Technical
Report-Study/Services/Instructional Systems Design Analysis for Design, Development, and All Current and
Emerging Modes of Delivery Technology CDRL:

Front-End Analysis (FEA)

Job-Task Analysis (JTA)

Training Task Analysis (TTA)

Training Systems Requirements Analysis (TSRA)

Training Media Analysis

Training Content and System-Related Market Research Analysis

Training Systems Analysis

Instructor Led Training Course Development and or Re-Design and Maintenance Analysis

Interactive Multimedia Instruction (IMI) Design and Development Analysis

Interactive Electronic Technical Manual (IETM) Development Analysis

Job Performance Aids (JPA) Development Analysis

Competency Model Development and Mapping to Content Authoring Toolsets Analysis
. Web-Enabled Relational Database Portal Application Development Analysis
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A maximum amount of ten (10) analyses will be conducted per year. The high-level status of these efforts shall
be included in accordance with the Contractor’s Progress, Status, and Management Report/Monthly Status Report
CDRL.

3.2.5 Travel
Travel may be required to perform tasks and will be identified on individual TOs.

3.2.6 CDRLs.
CDRLs shall be specified within each TO. The list below includes, but is not fimited to, a general description

of CDRLs required in support of this SOW. Specific lists of data requirements shall be provided within each TO.
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Data Item Sample Number

Description

Data Item Description (DID)

A001

Revisions to existing Government
Documents — Software Functional
Regquirements Matrix (FRMYAIM
Change Request (ACR) maintenance

DI-ADMN-80925

A002 Revisions to existing Government DI-ADMN-80925
Dacuments — Software
Documentation
A003 Computer Software Product End DI-MCCR-80700
Items - Delivery, Technical
Assistance, and Revision of a New
Sofiware Release (Change Package)
AQ04 Revisions to existing Government DI-ADMN-80925
Documents — ATM Software
Government Accepiance Test
Support
AQ03 Test/Inspection Report - AIM DI-NDTI-80809B
Software Government Acceptance
Test Support :
AQ06 Engineering Change Proposal- DI-CMAN-80639C
Software Modification/Enhancement
Impact Analysis
A007 Technical Report-Study/Services — DI-MISC-80508B
Instructional Systems Design,
Development, and all Current and
Emerging Mades of Delivery
Technology
A008 Technical Report- Study/Services - DI-MISC-80508B
Training Summary Report
AD09 Technical Report- Stady/Services — DI-MISC-80508B
Technical Assist Visit Report
ADMINISTRATIVE DATA
Data Item Sample Number Description Data Item Description (DID)
B001 Monthly Status Report DI-MGMT-80227
B002 Management Plan DI-MGMT1-80004
B003 Conference Minutes DI-ADMN-81250A
B004 Operations Security (OSPEC) Plan DI-MGMT-80934B




